
C22-0270

22nd
March









SERIAL 200217-ITN ENVIRONMENTAL SERVICES
Contract - Emergency Environmental Services

DATE OF LAST REVISION: October 21, 2020 CONTRACT END DATE: October 31, 2022

CONTRACT PERIOD THROUGH OCTOBER 31, 2022

TO: All Departments

FROM: Office of Procurement Services

SUBJECT: Contract for ENVIRONMENTAL SERVICES

Attached to this letter is published an effective purchasing contract for products and/or services to be 
supplied to Maricopa County activities as awarded by Maricopa County on October 21, 2020.

All purchases of products and/or services listed on the attached pages of this letter are to be obtained 
from the vendor holding the contract.  Individuals are responsible to the vendor for purchases made 
outside of contracts.  The contract period is indicated above.

AS/mm
Attach

Copy to: Office of Procurement Services
Tim Little, Risk Management
Chris McAbee, Facilities Management

(Please remove Serial 13134-ITN from your contract notebooks)



CONTRACT ENVIRONMENTAL SERVICES 200217-ITN

This contract is entered into this 21st day of October 2020 by and between Maricopa County (“County”), a 
political subdivision of the State of Arizona, and Emergency Environmental Services, an Arizona corporation 
(“Contractor”) for environmental services on demand.

1.0 CONTRACT TERM

1.1 This contract is for a term of two years, beginning on the 21st day of October 2020 and 
ending the 31st day of October 2022.

2.0 OPTION TO RENEW

The County may, at its option and with the concurrence of the Contractor, renew the term of this 
contract up to a maximum of four additional year(s), (or at the County’s sole discretion, extend the 
contract on a month-to-month basis for a maximum of six months after expiration). The Contractor 
shall be notified in writing by the Office of Procurement Services of the County’s intention to renew 
the contract term at least 60 calendar days prior to the expiration of the original contract term.

3.0 CONTRACT COMPLETION

In preparation for contract completion, the Contractor shall make all reasonable efforts for an 
orderly transition of its duties and responsibilities to another provider and/or to the County. This 
may include, but is not limited to, preparation of a transition plan and cooperation with the County 
or other providers in the transition. The transition includes the transfer of all records and other data 
in the possession, custody, or control of the Contractor that are required to be provided to the 
County either by the terms of this agreement or as a matter of law. The provisions of this clause 
shall survive the expiration or termination of this agreement.

4.0 PRICE ADJUSTMENTS

Any requests for reasonable price adjustments must be submitted 60 calendar days prior to 
contract expiration. Requests for adjustment in cost of labor and/or materials must be supported 
by appropriate documentation. The reasonableness of the request will be determined by comparing 
the request with the Consumer Price Index or by performing a market survey. If County agrees to 
the adjusted price terms, County shall issue written approval of the change and provide an updated 
version of the contract. The new change shall not be in effect until the date stipulated on the 
updated version of the contract.

5.0 PAYMENTS

5.1 As consideration for performance of the duties described herein, County shall pay 
Contractor the sum(s) stated in Exhibit D– Pricing Sheet.

5.2 Payment shall be made upon the County’s receipt of a properly completed invoice.
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5.3 INVOICES

5.3.1 The contractor shall submit one legible copy of their detailed invoice before 
payment(s) will be made. Incomplete invoices will not be processed. At a 
minimum, the invoice must provide the following information:

• Company name, address, and contact information
• County bill-to name and contact information
• Contract serial number
• County purchase order number
• Project name and/or number
• Invoice number and date
• Payment terms
• Date of service or delivery
• Quantity 
• Contract item number(s)
• Arrival and completion time
• Description of purchase (product or services)
• Pricing per unit of purchase
• Extended price
• Freight (if applicable)
• Mileage with rate (if applicable)
• Total amount due

 
5.3.2 Labor, services, and maintenance must be billed as a separate line item.

5.3.3 Problems regarding billing or invoicing shall be directed to the County department 
as listed on the purchase order.

 
5.3.4 Contractors may submit monthly invoices, or for an alternative billing cycle, during 

the performance of a project to the County department for payment. However, 
payment shall only be for the amount of work completed and accepted by the 
County department project manager or project coordinator for that applicable 
billing cycle.

5.3.5 In no instance will the amount(s) being invoiced differ from the firm-fixed prices 
established in the final project contract and any subsequent approved written PA’s.

5.3.6 The County department shall not be charged for contractor time needed to bring 
new key personnel to the level of site knowledge of previous key personnel. This 
shall include becoming familiar with the specific characteristics and special 
requirements of the project area. If the contractor replaces key personnel, it shall 
not affect their commitment to meet all schedules and deliverables.

5.3.7 Any overtime and/or double-time must be pre-approved, in writing, by the County 
department, if the contractor anticipates billing the County department for such 
overtime and/or double-time.

5.3.8 All work associated and approved through a PA must be so identified on all 
invoices.

5.3.9 If required by the County department, the contractor shall:

5.3.9.1 Provide invoices, which itemize individual personnel on the invoice 
indicating the actual hours worked, the hourly rate, personnel 
classification, level, and the extended amount of fees being billed.

5.3.9.2 Support all use of capitalized equipment; include actual time for 
mobilization, set-up (if required), and demobilization.
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5.3.9.3 Support all hours worked with a detailed time sheet, which outlines the 
hours worked each day; all charges billed must be relative to the 
technical task. If the project entails work by the contractor at more than 
one area, the County department may additionally direct the contractor 
to report the number of hours worked by area.

5.3.9.4 Provide separate invoices from all subcontractors, rentals, materials, 
and for all equipment used. Such invoices shall outline the use and/or 
services worked. Charges billed must be relative to the project. If the 
project entails work by a subcontractor at more than one area, the 
County department may additionally direct the contractor to report the 
additional services worked by area.

5.3.9.5 Provide receipts for all lodging and subsistence with services provided 
where the project area is 36 or more miles from the intersection of 3rd 
Avenue and Jefferson Street, Phoenix. The contractor must provide 
motel and meal receipts with the invoice. Mileage will only be allowed 
for the 36 miles or more identified above, and then only for the overage 
in both directions.

5.3.10 Stand-By Time

5.3.10.1 The contractor shall not receive any payment whatsoever for standby 
time (i.e., labor and equipment either on site or held elsewhere and not 
used in conjunction with the project) for labor, equipment, or materials if 
such stand-by time is the fault of the contractor or any subcontractor. 
Payment shall be made only for equipment, labor, and material actually 
used, with provisions for payment for equipment in transit, portal to 
portal.

5.3.10.2 However, stand-by time, if 30 minutes or more, will be an authorized 
charge if such delays are due to the fault of the County department or 
any of its agents. Costs for stand-by time may be negotiated between 
the contractor and the County department at the time of the PA.

5.3.11 Final Payment

Final payment will be made no later than 60 calendar-days after completion of a 
project and acceptance by the County department. The contractor shall submit 
invoices marked “FINAL” to the County department project manager or 
coordinator. Failure to submit final invoices within this time frame may result in 
payments being delayed. The 60 calendar-days requirement may be extended 
with the written approval of the County department.

5.3.12 Payment will only be made to the contractor by Accounts Payable through the 
Maricopa County Vendor Express Payment Program. This is an Electronic Funds 
Transfer (EFT) process. After contract award, the Contractor shall complete the 
Vendor Registration Form accessible from the County Department of Finance 
Vendor Registration Web Site https://www.maricopa.gov/5169/Vendor-
Information.

 
5.3.13 Discounts offered in the contract shall be calculated based on the date a properly 

completed invoice is received by the County. 
 

5.3.14 EFT payments to the routing and account numbers designated by the contractor 
shall include the details on the specific invoices that the payment covers. The 
contractor is required to discuss remittance delivery capabilities with their 
designated financial institution for access to those details.

https://www.maricopa.gov/5169/Vendor-Information
https://www.maricopa.gov/5169/Vendor-Information
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5.4 APPLICABLE TAXES

5.4.1 It is the responsibility of the Contractor to determine any and all applicable taxes 
and include those taxes in their proposal. The legal liability to remit the tax is on 
the entity conducting business in Arizona. Tax is not a determining factor in 
contract award.

5.4.2 The County will look at the price or offer submitted and will not deduct, add, or alter 
pricing based on speculation or application of any taxes, nor will the County 
provide Contractor any advice or guidance regarding taxes. If you have questions 
regarding your tax liability, seek advice from a tax professional prior to submitting 
your bid. You may also find information at https://www.azdor.gov/Business.aspx. 
Once your bid is submitted, the offer is valid for the time specified in this solicitation, 
regardless of mistake or omission of tax liability. If the County finds overpayment 
of a project due to tax consideration that was not due, the Contractor will be liable 
to the County for that amount, and by contracting with the County agrees to remit 
any overpayments back to the County for miscalculations on taxes included in a 
bid price.

5.4.3 Tax Indemnification: Contractor and all subcontractors shall pay all Federal, State, 
and local taxes applicable to their operation and any persons employed by the 
Contractor. Contractor shall, and require all subcontractors to, hold Maricopa 
County harmless from any responsibility for taxes, damages, and interest, if 
applicable, contributions required under Federal and/or State and local laws and 
regulations, and any other costs including: transaction privilege taxes, 
unemployment compensation insurance, Social Security, and workers’ 
compensation. Contractor may be required to establish, to the satisfaction of 
County, that any and all fees and taxes due to the City or the State of Arizona for 
any license or transaction privilege taxes, use taxes, or similar excise taxes are 
currently paid (except for matters under legal protest).

6.0 AVAILABILITY OF FUNDS

6.1 The provisions of this contract relating to payment for services shall become effective when 
funds assigned for the purpose of compensating the Contractor as herein provided are 
actually available to County for disbursement. The County shall be the sole judge and 
authority in determining the availability of funds under this contract. County shall keep the 
Contractor fully informed as to the availability of funds.

6.2 If any action is taken by, any State agency, Federal department, or any other agency or 
instrumentality to suspend, decrease, or terminate its fiscal obligations under, or in 
connection with, this contract, County may amend, suspend, decrease, or terminate its 
obligations under, or in connection with, this contract. In the event of termination, County 
shall be liable for payment only for services rendered prior to the effective date of the 
termination, provided that such services are performed in accordance with the provisions 
of this contract. County shall give written notice of the effective date of any suspension, 
amendment, or termination under this section, at least 10 days in advance.

7.0 STRATEGIC ALLIANCE for VOLUME EXPENDITURES (SAVE)

The County is a member of the SAVE cooperative purchasing group. SAVE includes the State of 
Arizona, many Phoenix metropolitan area municipalities, and many K-12 unified school districts. 
Under the SAVE Cooperative Purchasing Agreement, and with the concurrence of the successful 
respondent under this solicitation, a member of SAVE may access a contract resulting from a 
solicitation issued by the County. If you do not want to grant such access to a member of SAVE, 
state so in your bid. In the absence of a statement to the contrary, the County will assume that you 
do wish to grant access to any contract that may result from this bid. The County assumes no 
responsibility for any purchases by using entities.

https://www.azdor.gov/Business.aspx
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8.0 INTERGOVERNMENTAL COOPERATIVE PURCHASING AGREEMENTS (ICPAs)

County currently holds ICPAs with numerous governmental entities. These agreements allow those 
entities, with the approval of the Contractor, to purchase their requirements under the terms and 
conditions of the County contract. It is the responsibility of the non-County government entity to 
perform its own due diligence on the acceptability of the contract under its applicable procurement 
rules, processes, and procedures. Certain governmental agencies may not require an ICPA and 
may utilize this contract if it meets their individual requirements. Other governmental agencies may 
enter into a separate Statement of Work with the Contractor to meet their own requirements. The 
County is not a party to any uses of this contract by other governmental entities.

9.0 DUTIES

9.1 The Contractor shall perform all duties stated in Exhibit B – Scope of Work, or as otherwise 
directed in writing by the procurement officer.

9.2 During the contract term, County may provide Contractor’s personnel with adequate 
workspace for consultants and such other related facilities as may be required by 
Contractor to carry out its contractual obligations.

10.0 TERMS AND CONDITIONS

10.1 INDEMNIFICATION

10.1.1 To the fullest extent permitted by law, and to the extent that claims, damages, 
losses, or expenses are not covered and paid by insurance purchased by the 
Contractor, the Contractor shall defend, indemnify, and hold harmless the 
County (as “Owner”), its agents, representatives, officers, directors, officials, and 
employees from and against all claims, damages, losses, and expenses 
(including, but not limited to attorneys' fees, court costs, expert witness fees, and 
the costs and attorneys' fees for appellate proceedings) arising out of, or alleged 
to have resulted from, the negligent acts, errors, omissions, or mistakes relating 
to the performance of this contract.

10.1.2 Contractor's duty to defend, indemnify, and hold harmless the County, its agents, 
representatives, officers, directors, officials, and employees shall arise in 
connection with any claim, damage, loss, or expense that is attributable to bodily 
injury, sickness, disease, death, or injury to, impairment of, or destruction of 
tangible property, including loss of use resulting therefrom, caused by negligent 
acts, errors, omissions, or mistakes in the performance of this contract, but only 
to the extent caused by the negligent acts or omissions of the Contractor, a 
subcontractor, anyone directly or indirectly employed by them, or anyone for 
whose acts they may be liable, regardless of whether or not such claim, damage, 
loss, or expense is caused in part by a party indemnified hereunder.

10.1.3 The amount and type of insurance coverage requirements set forth herein will in 
no way be construed as limiting the scope of the indemnity in this section.

10.1.4 The scope of this indemnification does not extend to the sole negligence of 
County.

10.2 INSURANCE

10.2.1 Contractor, at Contractor’s own expense, shall purchase and maintain, at a 
minimum, the herein stipulated insurance from a company or companies duly 
licensed by the State of Arizona and possessing an AM Best, Inc. category rating 
of B++. In lieu of State of Arizona licensing, the stipulated insurance may be 
purchased from a company or companies, which are authorized to do business 
in the State of Arizona, provided that said insurance companies meet the 
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approval of County. The form of any insurance policies and forms must be 
acceptable to County.

10.2.2 All insurance required herein shall be maintained in full force and effect until all 
work or service required to be performed under the terms of the contract is 
satisfactorily completed and formally accepted. Failure to do so may, at the sole 
discretion of County, constitute a material breach of this contract.

10.2.3 In the event that the insurance required is written on a claims-made basis, 
Contractor warrants that any retroactive date under the policy shall precede the 
effective date of this contract and either continuous coverage will be maintained, 
or an extended discovery period will be exercised for a period of two years 
beginning at the time work under this contract is completed.

10.2.4 Contractor’s insurance shall be primary insurance as respects County, and any 
insurance or self-insurance maintained by County shall not contribute to it.

10.2.5 Any failure to comply with the claim reporting provisions of the insurance policies 
or any breach of an insurance policy warranty shall not affect the County’s right 
to coverage afforded under the insurance policies.

10.2.6 The insurance policies may provide coverage that contains deductibles or self-
insured retentions. Such deductible and/or self-insured retentions shall not be 
applicable with respect to the coverage provided to County under such policies. 
Contractor shall be solely responsible for the deductible and/or self-insured 
retention and County, at its option, may require Contractor to secure payment of 
such deductibles or self-insured retentions by a surety bond or an irrevocable 
and unconditional letter of credit.

10.2.7 The insurance policies required by this contract, except Workers’ Compensation 
and Errors and Omissions, shall name County, its agents, representatives, 
officers, directors, officials, and employees as additional insureds.

10.2.8 The policies required hereunder, except Workers’ Compensation and Errors and 
Omissions, shall contain a waiver of transfer of rights of recovery (subrogation) 
against County, its agents, representatives, officers, directors, officials, and 
employees for any claims arising out of Contractor’s work or service.

10.2.9 If available, the insurance policies required by this contract may be combined 
with Commercial Umbrella Insurance policies to meet the minimum limit 
requirements. If a Commercial Umbrella insurance policy is utilized to meet 
insurance requirements, the Certificate of Insurance shall indicate which lines 
the Commercial Umbrella Insurance covers.

10.2.9.1 Commercial General Liability

Commercial General Liability (CGL) insurance and, if necessary, 
Commercial Umbrella insurance with a limit of not less than 
$2,000,000 for each occurrence, $4,000,000 Products/Completed 
Operations Aggregate, and $4,000,000 General Aggregate Limit. 
The policy shall include coverage for premises liability, bodily injury, 
broad form property damage, personal injury, products and 
completed operations and blanket contractual coverage, and shall 
not contain any provisions which would serve to limit third party 
action over claims. There shall be no endorsement or modifications 
of the CGL limiting the scope of coverage for liability arising from 
explosion, collapse, or underground property damage.
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10.2.9.2 Automobile Liability

Commercial/Business Automobile Liability insurance with a 
combined single limit for bodily injury and property damage of not 
less than $2,000,000 each occurrence with respect to any of the 
Contractor’s owned, hired, and non-owned vehicles assigned to or 
used in performance of the Contractor’s work or services or use or 
maintenance of the premises under this contract. 

10.2.9.3 Workers’ Compensation

10.2.9.3.1 Workers’ compensation insurance to cover obligations 
imposed by Federal and State statutes having 
jurisdiction of Contractor’s employees engaged in the 
performance of the work or services under this 
contract; and Employer’s Liability insurance of not less 
than $1,000,000 for each accident, $1,000,000 
disease for each employee, and $1,000,000 disease 
policy limit. 

10.2.9.3.2 Contractor, its subcontractors, and sub-subcontractors 
waive all rights against this contract and its agents, 
officers, directors, and employees for recovery of 
damages to the extent these damages are covered by 
the workers’ compensation and Employer’s Liability or 
Commercial Umbrella Liability insurance obtained by 
Contractor, its subcontractors, and its sub-
subcontractors pursuant to this contract.

10.2.9.4 Errors and Omissions/Professional Liability Insurance

Errors and Omissions (Professional Liability) insurance which will 
insure and provide coverage for errors or omissions or professional 
liability of the contractor, with limits of no less than $2,000,000 for 
each claim.

10.2.10 Certificates of Insurance:

10.2.10.1 Prior to contract award, Contractor shall furnish the County with 
valid and complete Certificates of Insurance, or formal 
endorsements as required by the contract in the form provided by 
the County, issued by Contractor’s insurer(s), as evidence that 
policies providing the required coverage, conditions and limits 
required by this contract are in full force and effect. Such certificates 
shall identify this contract number and title.

10.2.10.2 In the event any insurance policy(ies) required by this contract is 
(are) written on a claims-made basis, coverage shall extend for two 
years past completion and acceptance of Contractor’s work or 
services and as evidenced by annual certificates of insurance.

10.2.10.3 If a policy does expire during the life of the Contract, a renewal 
certificate must be sent to County 15 calendar days prior to the 
expiration date.
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10.2.11 Cancellation and Expiration Notice:

Applicable to all insurance policies required within the insurance requirements 
of this contract, Contractor’s insurance shall not be permitted to expire, be 
suspended, be canceled, or be materially changed for any reason without 30 
days prior written notice to Maricopa County. Contractor must provide to 
Maricopa County, within two business days of receipt, if they receive notice of a 
policy that has been or will be suspended, canceled, materially changed for any 
reason, has expired, or will be expiring. Such notice shall be sent directly to 
Maricopa County Office of Procurement Services and shall be mailed, or hand 
delivered to 160 S. 4th Avenue, Phoenix, AZ 85003, or emailed to the 
procurement officer noted in the solicitation.

10.3 BOND REQUIREMENT

10.3.1 Depending on the individual project, the Contractor may be required to furnish 
the contracting County department the following bonds, which shall become 
binding upon the award of the project to the contractor.

10.3.1.1 A performance bond equal to the full project amount (or as specified) 
conditioned upon the faithful performance of the contract in 
accordance with plans, specifications, and conditions thereof. Such 
bond shall be solely for the protection of the contracting County 
department awarding the contract.

10.3.1.2 A payment bond equal to the full project amount solely for the 
protection of claimants supplying labor and materials to the 
contractor or his subcontractors in the execution of the work 
provided for in such contract.

10.3.2 Each such bond shall include a provision allowing the prevailing party in a suit 
on such bond to recover, as a part of his judgment, such reasonable attorney’s 
fees as may be fixed by a judge of the court.

10.3.3 Each bond shall be executed by a surety company or companies holding a 
certificate of authority to transact surety business in the State of Arizona and 
issued by the director of the Department of Insurance. The bonds shall not be 
executed by an individual surety or sureties. The bonds shall be made payable 
and acceptable to the contracting department. The bonds shall be written or 
countersigned by an authorized representative of the surety who is either a 
resident of the State of Arizona or whose principal office is maintained in this 
state, as by law required, and the bonds shall have attached thereto a certified 
copy of the Power of Attorney of the signing official. In addition, said company 
or companies shall be rated “Best-A” or better as required by the contracting 
department, as currently listed in the most recent Best Key Rating Guide, 
published by the AM Best Company.

10.4 FORCE MAJEURE

10.4.1 Neither party shall be liable for failure of performance, nor incur any liability to 
the other party on account of any loss or damage resulting from any delay or 
failure to perform all or any part of this contract, if such delay or failure is caused 
by events, occurrences, or causes beyond the reasonable control and without 
negligence of the parties. Such events, occurrences, or causes will include acts 
of God/nature (including fire, flood, earthquake, storm, hurricane, or other natural 
disaster), war, invasion, act of foreign enemies, hostilities (whether war is 
declared or not), civil war, riots, rebellion, revolution, insurrection, military or 
usurped power or confiscation, terrorist activities, nationalization, government 
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sanction, lockout, blockage, embargo, labor dispute, strike, and interruption or 
failure of electricity or telecommunication service.

10.4.2 Each party, as applicable, shall give the other party notice of its inability to 
perform and particulars in reasonable detail of the cause of the inability. Each 
party must use best efforts to remedy the situation and remove, as soon as 
practicable, the cause of its inability to perform or comply.

10.4.3 The party asserting Force Majeure as a cause for non-performance shall have 
the burden of proving that reasonable steps were taken to minimize delay or 
damages caused by foreseeable events, that all non-excused obligations were 
substantially fulfilled, and that the other party was timely notified of the likelihood 
or actual occurrence which would justify such an assertion, so that other prudent 
precautions could be contemplated.

10.5 ORDERING AUTHORITY

Any request for purchase shall be accompanied by a valid purchase order issued by a 
County department or directed by a Certified Agency Procurement Aid (CAPA) with a 
purchase card for payment.

10.6 PROCUREMENT CARD ORDERING CAPABILITY

County may opt to use a procurement card (Visa or Master Card) to make payment for 
orders under this contract.

10.7 NO MINIMUM OR MAXIMUM PURCHASE OBLIGATION

This contract does not guarantee any minimum or maximum purchases will be made. 
Orders will only be placed under this contract when the County identifies a need and proper 
authorization and documentation have been approved.

10.8 PURCHASE ORDERS

10.8.1 County reserves the right to cancel purchase orders within a reasonable period 
of time after issuance. Should a purchase order be canceled, the County agrees 
to reimburse the Contractor for actual and documentable costs incurred by the 
Contractor in response to the purchase order. The County will not reimburse the 
Contractor for any costs incurred after receipt of County notice of cancellation, 
or for lost profits, or for shipment of product prior to issuance of purchase order.

10.8.2 Contractor agrees to accept verbal notification of cancellation of purchase orders 
from the County procurement officer with written notification to follow. Contractor 
specifically acknowledges to be bound by this cancellation policy.

10.9 BACKGROUND CHECK

Respondents may be required to pass multiple background checks (e.g. Sheriff’s Office, 
County Attorney's Office, Courts, as well as Maricopa County general government) to 
determine if the respondent is acceptable to do business with the County. This applies to, 
but is not limited to, the company, subcontractors, and employees, and the failure to pass 
these checks shall deem the respondent non-responsible.

10.10 SUSPENSION OF WORK

The procurement officer may order the Contractor, in writing, to suspend, delay, or interrupt 
all or any part of the work of this contract for the period of time that the procurement officer 
determines appropriate for the convenience of the County. No adjustment shall be made 
under this clause for any suspension, delay, or interruption to the extent that performance 
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would have been so suspended, delayed, or interrupted by any other cause, including the 
fault or negligence of the Contractor. No request for adjustment under this clause shall be 
granted unless the claim, in an amount stated, is asserted in writing as soon as practicable 
after the termination of the suspension, delay, or interruption, but not later than the date of 
final payment under the contract.

10.11 STOP WORK ORDER

10.11.1 The procurement officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 90 calendar days after the order is delivered to the 
Contractor, and for any further period to which the parties may agree. The order 
shall be specifically identified as a stop work order issued under this clause. 
Upon receipt of the order, the Contractor shall immediately comply with its terms 
and take all reasonable steps to minimize the incurrence of costs allocable to 
the work covered by the order during the period of work stoppage. Within a 
period of 90 calendar days after a stop work order is delivered to the Contractor, 
or within any extension of that period to which the parties shall have agreed, the 
procurement officer shall either:

10.11.1.1 cancel the stop work order; or 

10.11.1.2 terminate the work covered by the order as provided in the 
Termination for Default or the Termination for Convenience clause 
of this contract.

10.11.1.3 The procurement officer may make an equitable adjustment in the 
delivery schedule and/or contract price, and the contract shall be 
modified, in writing, accordingly, if the Contractor demonstrates that 
the stop work order resulted in an increase in costs to the Contractor

10.12 TERMINATION FOR CONVENIENCE

Maricopa County may terminate the resultant contract for convenience by providing 60 
calendar days advance notice to the Contractor.

10.13 TERMINATION FOR DEFAULT

10.13.1 The County may, by written Notice of Default to the Contractor, terminate this 
contract in whole or in part if the Contractor fails to:

10.13.1.1 deliver the supplies or to perform the services within the time 
specified in this contract or any extension; 

10.13.1.2 make progress, so as to endanger performance of this contract; or

10.13.1.3 perform any of the other provisions of this contract.

10.13.2 The County’s right to terminate this contract under these subparagraphs may be 
exercised if the Contractor does not cure such failure within 10 business days 
(or more if authorized in writing by the County) after receipt of a Notice to Cure 
from the procurement officer specifying the failure.

10.14 PERFORMANCE

It shall be the Contractor’s responsibility to meet the proposed performance requirements. 
Maricopa County reserves the right to obtain services on the open market in the event the 
Contractor fails to perform, and any price differential will be charged against the Contractor.
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10.15 CONTRACTOR EMPLOYEE MANAGEMENT

10.15.1 Contractor shall endeavor to maintain the personnel proposed in their proposal 
throughout the performance of this contract.

10.15.2 If Contractor personnel’s employment status changes, Contractor shall provide 
County a list of proposed replacements with equivalent or greater experience.

10.15.3 Under no circumstances shall the implementation schedule to be impacted by a 
personnel change on the part of the Contractor.

10.15.4 Contractor shall not reassign any key personnel identified in their proposal 
without the express consent of the County.

10.15.5 County reserves the right to immediately remove from its premises any 
Contractor personnel it determines to be a risk to County operations.

10.15.6 County reserves the right to request the replacement of any Contractor 
personnel at any time, for any reason.

10.16 TRAINING

Contractor shall provide training services as needed to completely train requested County 
personnel in the use and care of the equipment. All training shall take place on-site in 
Maricopa County, unless otherwise negotiated with County.

10.17 WARRANTY OF SERVICES

10.17.1 The Contractor warrants that all services provided hereunder will conform to the 
requirements of the contract, including all descriptions, specifications, and 
attachments made a part of this contract. County’s acceptance of services or 
goods provided by the Contractor shall not relieve the Contractor from its 
obligations under this warranty.

10.17.2 In addition to its other remedies, County may, at the Contractor's expense, 
require prompt correction of any services failing to meet the Contractor's 
warranty herein. Services corrected by the Contractor shall be subject to all the 
provisions of this contract in the manner and to the same extent as services 
originally furnished hereunder.

10.18 INSPECTION OF SERVICES

10.18.1 The Contractor shall provide and maintain an inspection system acceptable to 
County covering the services under this contract. Complete records of all 
inspection work performed by the Contractor shall be maintained and made 
available to County during contract performance and for as long afterwards as 
the contract requires.

10.18.2 County has the right to inspect and test all services called for by the contract, to 
the extent practicable at all times and places during the term of the contract. 
County shall perform inspections and tests in a manner that will not unduly delay 
the work.

10.18.3 If any of the services do not conform to contract requirements, County may 
require the Contractor to perform the services again in conformity with contract 
requirements, at no cost to the County. When the defects in services cannot be 
corrected by re-performance, County may:
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10.18.3.1 require the Contractor to take necessary action to ensure that future 
performance conforms to contract requirements; and

10.18.3.2 reduce the contract price to reflect the reduced value of the services 
performed.

10.18.4 If the Contractor fails to promptly perform the services again or to take the 
necessary action to ensure future performance in conformity with contract 
requirements, County may:

10.18.4.1 by contract or otherwise, perform the services and charge to the 
Contractor, through direct billing or through payment reduction, any 
cost incurred by County that is directly related to the performance of 
such service; or

10.18.4.2 terminate the contract for default.

10.19 USAGE REPORT

The Contractor shall furnish the County a usage report, upon request, delineating the 
acquisition activity governed by the contract. The format of the report shall be approved by 
the County and shall disclose the quantity and dollar value of each contract item by 
individual unit of measure.

10.20 STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST

Notice is given that, pursuant to A.R.S. § 38-511, the County may cancel any contract 
without penalty or further obligation within three years after execution of the contract, if any 
person significantly involved in initiating, negotiating, securing, drafting, or creating the 
contract on behalf of the County is at any time, while the contract or any extension of the 
contract is in effect, an employee or agent of any other party to the contract in any capacity 
or consultant to any other party of the contract with respect to the subject matter of the 
contract. Additionally, pursuant to A.R.S. § 38-511, the County may recoup any fee or 
commission paid or due to any person significantly involved in initiating, negotiating, 
securing, drafting, or creating the contract on behalf of the County from any other party to 
the contract arising as the result of the contract.

10.21 OFFSET FOR DAMAGES

In addition to all other remedies at Law or Equity, the County may offset from any money 
due to the Contractor any amounts Contractor owes to the County for damages resulting 
from breach or deficiencies in performance of the contract.

10.22 SUBCONTRACTING

10.22.1 The Contractor may not assign to another Contractor or subcontract to another 
party for performance of the terms and conditions hereof without the written 
consent of the County. All correspondence authorizing subcontracting must 
reference the bid serial number and identify the job or project.

10.22.2 The subcontractor’s rate for the job shall not exceed that of the prime 
Contractor’s rate, as bid in the pricing section, unless the prime Contractor is 
willing to absorb any higher rates. The subcontractor’s invoice shall be invoiced 
directly to the prime Contractor, who in turn shall pass-through the costs to the 
County, without mark-up. A copy of the subcontractor’s invoice must accompany 
the prime Contractor’s invoice.
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10.23 AMENDMENTS

All amendments to this contract shall be in writing and approved/signed by both parties. 
Maricopa County Office of Procurement Services shall be responsible for approving all 
amendments for Maricopa County.

10.24 ADDITIONS/DELETIONS OF REQUIREMENTS

The County reserves the right to add and/or delete materials and services to a contract. If 
a service requirement is deleted, payment to the Contractor will be reduced proportionately, 
to the amount of service reduced in accordance with the bid price. If additional materials 
or services are required from a contract, prices for such additions will be negotiated 
between the Contractor and the County.

10.25 RIGHTS IN DATA

10.25.1 The County shall have the use of data and reports resulting from a contract 
without additional cost or other restriction except as may be established by law 
or applicable regulation. Each party shall supply to the other party, upon request, 
any available information that is relevant to a contract and to the performance 
thereunder.

10.25.2 Data, records, reports, and all other information generated for the County by a 
third party as the result of a contract are the property of the County and shall be 
provided in a format designated by the County or shall be and remain accessible 
to the County into perpetuity.

10.26 ACCESS TO AND RETENTION OF RECORDS FOR THE PURPOSE OF AUDIT AND/OR 
OTHER REVIEW

10.26.1 In accordance with Section MC1-374 of the Maricopa County Procurement 
Code, the Contractor agrees to retain (physical or digital copies of) all books, 
records, accounts, statements, reports, files, and other records and back-up 
documentation relevant to this contract for six years after final payment or until 
after the resolution of any audit questions, which could be more than six years, 
whichever is longest. The County, Federal or State auditors and any other 
persons duly authorized by the department shall have full access to and the right 
to examine, copy, and make use of, any and all said materials.

10.26.2 If the Contractor’s books, records, accounts, statements, reports, files, and other 
records and back-up documentation relevant to this contract are not sufficient to 
support and document that requested services were provided, the Contractor 
shall reimburse Maricopa County for the services not so adequately supported 
and documented.

10.27 AUDIT DISALLOWANCES

If at any time it is determined by the County that a cost for which payment has been made 
is a disallowed cost, the County shall notify the Contractor in writing of the disallowance. 
The course of action to address the disallowance shall be at sole discretion of the County, 
and may include either an adjustment to future invoices, request for credit, request for a 
check, or a deduction from current invoices submitted by the Contractor equal to the 
amount of the disallowance, or to require reimbursement forthwith of the disallowed amount 
by the Contractor by issuing a check payable to Maricopa County.
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10.28 STRICT COMPLIANCE

Acceptance by County of a performance that is not in strict compliance with the terms of 
the contract shall not be deemed to be a waiver of strict compliance with respect to all other 
terms of the contract.

10.29 VALIDITY

The invalidity, in whole or in part, of any provision of this contract shall not void or affect 
the validity of any other provision of the contract.

10.30 SEVERABILITY

The removal, in whole or in part, of any provision of this contract shall not void or affect the 
validity of any other provision of this contract.

10.31 RELATIONSHIPS

10.31.1 In the performance of the services described herein, the Contractor shall act 
solely as an independent Contractor, and nothing herein or implied herein shall 
at any time be construed as to create the relationship of employer and employee, 
co-employee, partnership, principal and agent, or joint venture between the 
County and the Contractor.

10.31.2 The County reserves the right of final approval on proposed staff. Also, upon 
request by the County, the Contractor will be required to remove any employees 
working on County projects and substitute personnel based on the discretion of 
the County within two business days, unless previously approved by the County.

10.32 NON-DISCRIMINATION

Contractor agrees to comply with all provisions and requirements of Arizona Executive 
Order 2009-09, including flow down of all provisions and requirements to any 
subcontractors. Executive Order 2009-09 supersedes Executive Order 99-4 and amends 
Executive Order 75-5 and is hereby incorporated into this contract as if set forth in full 
herein. During the performance of this contract, Contractor shall not discriminate against 
any employee, client, or any other individual in any way because of that person’s age, race, 
creed, color, religion, sex, disability, or national origin. (Arizona Executive Order 2009-09 
can be downloaded from the Arizona Memory Project at 
http://azmemory.azlibrary.gov/cdm/singleitem/collection/execorders/id/680/rec/1.)

10.33 WRITTEN CERTIFICATION PURSUANT to A.R.S. § 35-393.01

If vendor engages in for-profit activity and has 10 or more employees, and if this agreement 
has a value of $100,000 or more, vendor certifies it is not currently engaged in, and agrees 
for the duration of this agreement to not engage in, a boycott of goods or services from 
Israel. This certification does not apply to a boycott prohibited by 50 U.S.C. § 4842 or a 
regulation issued pursuant to 50 U.S.C. § 4842.

10.34 CERTIFICATION REGARDING DEBARMENT AND SUSPENSION

10.34.1 The undersigned (authorized official signing on behalf of the Contractor) certifies 
to the best of his or her knowledge and belief that the Contractor, its current 
officers, and directors:

10.34.1.1 are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from being awarded any 
contract or grant by any United States department or agency or any 
state, or local jurisdiction;

http://azmemory.azlibrary.gov/cdm/singleitem/collection/execorders/id/680/rec/1
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10.34.1.2 have not within a three-year period preceding this contract:

10.34.1.2.1 been convicted of fraud or any criminal offense in 
connection with obtaining, attempting to obtain, or as 
the result of performing a government entity (Federal, 
State or local) transaction or contract; or

10.34.1.2.2 been convicted of violation of any Federal or State 
antitrust statutes or conviction for embezzlement, theft, 
forgery, bribery, falsification or destruction of records, 
making false statements, or receiving stolen property 
regarding a government entity transaction or contract;

10.34.1.3 are not presently indicted or criminally charged by a government 
entity (Federal, State or local) with commission of any criminal 
offenses in connection with obtaining, attempting to obtain, or as the 
result of performing a government entity public (Federal, State or 
local) transaction or contract;

10.34.1.4 are not presently facing any civil charges from any governmental 
entity regarding obtaining, attempting to obtain, or from performing 
any governmental entity contract or other transaction; and 

10.34.1.5 have not within a three-year period preceding this contract had any 
public transaction (Federal, State or local) terminated for cause or 
default.

10.34.2 If any of the above circumstances described in the paragraph are applicable to 
the entity submitting a bid for this requirement, include with your bid an 
explanation of the matter including any final resolution.

10.34.3 The Contractor shall include, without modification, this clause in all lower tier 
covered transactions (i.e. transactions with subcontractors or sub-
subcontractors) and in all solicitations for lower tier covered transactions related 
to this contract. If this clause is applicable to a subcontractor or sub-
subcontractor, the Contractor shall include the information required by this 
clause with their bid.

10.35 VERIFICATION REGARDING COMPLIANCE WITH A.R.S. § 41-4401 AND FEDERAL 
IMMIGRATION LAWS AND REGULATIONS

10.35.1 By entering into the contract, the Contractor warrants compliance with the 
Immigration and Nationality Act (INA using E-Verify) and all other Federal 
immigration laws and regulations related to the immigration status of its employees 
and A.R.S. § 23-214(A). The Contractor shall obtain statements from its 
subcontractors certifying compliance and shall furnish the statements to the 
procurement officer upon request. These warranties shall remain in effect through 
the term of the contract. The Contractor and its subcontractors shall also maintain 
Employment Eligibility Verification forms (I-9) as required by the Immigration 
Reform and Control Act of 1986, as amended from time to time, for all employees 
performing work under the contract and verify employee compliance using the E-
Verify system and shall keep a record of the verification for the duration of the 
employee’s employment or at least three years, whichever is longer. I-9 forms are 
available for download at www.uscis.gov.

10.35.2 The County retains the legal right to inspect documents of Contractor and 
subcontractor employees performing work under this contract to verify compliance 
with paragraph 11.35.1 of this section. Contractor and subcontractor shall be given 
reasonable notice of the County’s intent to inspect and shall make the documents 

https://www.uscis.gov/
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available at the time and date specified. Should the County suspect or find that 
the Contractor or any of its subcontractors are not in compliance, the County will 
consider this a material breach of the contract and may pursue any and all 
remedies allowed by law, including, but not limited to: suspension of work, 
termination of the contract for default, and suspension and/or debarment of the 
Contractor. All costs necessary to verify compliance are the responsibility of the 
Contractor.

10.36 Contractor EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM 
EMPLOYEES OF WHISTLEBLOWER RIGHTS

10.36.1 The parties agree that this contract and employees working on this contract will 
be subject to the Contractor employee whistleblower protections established by 
Title 41 U.S.C. § 4712 and Section 3.908 of the Federal Acquisition Regulation.

10.36.2 Contractor shall inform its employees in writing, in the predominant language of 
the workforce, of employee whistleblower rights and protections under 41 U.S.C. 
§ 4712, as described in Section 3.908 of the Federal Acquisition Regulation. 
Documentation of such employee notification must be kept on file by Contractor 
and copies provided to County upon request.

10.36.3 Contractor shall insert the substance of this clause, including this paragraph, in 
all subcontracts over the simplified acquisition threshold ($250,000 as of fiscal 
year 2018).

10.37 CONTRACTOR LICENSE REQUIREMENT

10.37.1 The Contractor shall procure all permits, insurance, and licenses, and pay the 
charges and fees necessary and incidental to the lawful conduct of his/her 
business, and as necessary complete any requirements, by any and all 
governmental or non-governmental entities as mandated to maintain compliance 
with and remain in good standing. The Contractor shall keep fully informed of 
existing and future trade or industry requirements, and Federal, State, and local 
laws, ordinances, and regulations which in any manner affect the fulfillment of a 
contract and shall comply with the same. Contractor shall immediately notify both 
Office of Procurement Services and the department of any and all changes 
concerning permits, insurance, or licenses.

10.37.2 Contractor furnishing finished products, materials, or articles of merchandise that 
will require installation or attachment as part of the contract shall possess any 
licenses required. Contractor is not relieved of its obligation to obtain and 
possess the required licenses by subcontracting of the labor portion of the 
contract. Contractors are advised to contact the Arizona Registrar of 
Contractors, Chief of Licensing, to ascertain licensing requirements for a 
particular contract. Contractor shall identify which license(s), if any, the Registrar 
of Contractors requires for performance of the contract.

10.38 INFLUENCE

10.38.1 As prescribed in MC1-1203 of the Maricopa County Procurement Code, any 
effort to influence an employee or agent to breach the Maricopa County Ethical 
Code of Conduct or any ethical conduct, may be grounds for disbarment or 
suspension under MC1-902.

10.38.2 An attempt to influence includes, but is not limited to:

10.38.2.1 A person offering or providing a gratuity, gift, tip, present, donation, 
money, entertainment or educational passes or tickets, or any type 
of valuable contribution or subsidy that is offered or given with the 



SERIAL 200217-ITN

intent to influence a decision, obtain a contract, garner favorable 
treatment, or gain favorable consideration of any kind.

10.38.3 If a person attempts to influence any employee or agent of Maricopa County, the 
chief procurement officer, or his designee, reserves the right to seek any remedy 
provided by the Maricopa County Procurement Code, any remedy in equity or in 
the law, or any remedy provided by this contract. 

10.39 CONFIDENTIAL INFORMATION

10.39.1 Any information obtained in the course of performing this contract may include 
information that is proprietary or confidential to the County. This provision 
establishes the Contractor’s obligation regarding such information.

10.39.2 The Contractor shall establish and maintain procedures and controls that are 
adequate to assure that no information contained in its records and/or obtained 
from the County or from others in carrying out its functions (services) under the 
contract shall be used by or disclosed by it, its agents, officers, or employees, 
except as required to efficiently perform duties under the contract. The 
Contractor’s procedures and controls, at a minimum, must be the same 
procedures and controls it uses to protect its own proprietary or confidential 
information. If, at any time during the duration of the contract, the County 
determines that the procedures and controls in place are not adequate, the 
Contractor shall institute any new and/or additional measures requested by the 
County within 15 business days of the written request to do so.

10.39.3 Any requests to the Contractor for County proprietary or confidential information 
shall be referred to the County for review and approval, prior to any 
dissemination.

10.40 PUBLIC RECORDS

Under Arizona law, all offers submitted and opened are public records and must be 
retained by the County at the Maricopa County Office of Procurement Services. Offers shall 
be open to public inspection and copying after contract award and execution, except for 
such offers or sections thereof determined to contain proprietary or confidential information 
by the Office of Procurement Services. If an offeror believes that information in its offer or 
any resulting contract should not be released in response to a public record request, under 
Arizona law, the offeror shall indicate the specific information deemed confidential or 
proprietary and submit a statement with its offer detailing the reasons that the information 
should not be disclosed. Such reasons shall include the specific harm or prejudice which 
may arise from disclosure. The records manager of the Office of Procurement Services 
shall determine whether the identified information is confidential pursuant to the Maricopa 
County Procurement Code.

10.41 INTEGRATION

This contract represents the entire and integrated agreement between the parties and 
supersedes all prior negotiations, proposals, communications, understandings, 
representations, or agreements, whether oral or written, expressed, or implied.

10.42 UNIFORM ADMINISTRATIVE REQUIREMENTS

By entering into this contract, the Contractor agrees to comply with all applicable provisions 
of Title 2, Subtitle A, Chapter II, Part 200—UNIFORM ADMINISTRATIVE 
REQUIREMENTS, COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL 
AWARDS contained in Title 2 C.F.R. § 200 et seq.
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10.43 GOVERNING LAW

This contract shall be governed by the laws of the State of Arizona. Venue for any actions 
or lawsuits involving this contract will be in Maricopa County Superior Court, Phoenix, 
Arizona.

10.44 PRICES

Contractor warrants that prices extended to County under this contract are no higher than 
those paid by any other customer for these or similar services.

10.45 ORDER OF PRECEDENCE

In the event of a conflict in the provisions of this contract and Contractor’s license 
agreement, if applicable, the terms of this contract shall prevail.

10.46 INCORPORATION OF DOCUMENTS

10.46.1 The following are to be attached to and made part of this Contract:

10.46.1.1 Exhibit A-3, A-8 – Vendor Information and Pricing

10.46.1.2 Exhibit B – Scope of Work(s)

10.46.1.3 Exhibit C – Office of Procurement Services Contractor Travel and 
Per Diem Policy

10.46.1.4 Exhibit D – Project Offer Requirements

10.47 NOTICES

All notices given pursuant to the terms of this contract shall be addressed to:

For County:

Maricopa County
Office of Procurement Services
160 S. 4th Avenue
Phoenix, Arizona 85003-1647

For Contractor:

Emergency Environmental Services
Ryan Campbell, Sr. Project Manager
563 E. Juanita Ave
Mesa, AZ 85204

10.48 INQUIRIES

10.48.1 Inquiries concerning information herein must be submitted via BidSync using the 
“Questions and Answers” link.

10.48.2 Administrative telephone/email inquiries shall be addressed to:

ANDREA STUPKA, PROCUREMENT OFFICER
TELEPHONE: (602) 506-3504 
Andrea.Stupka@maricopa.gov

10.48.3 Inquiries may be submitted by telephone but must be followed up in writing. No 
oral communication is binding on Maricopa County.
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EXHIBIT A-3
VENDOR INFORMATION AND PRICING

COMPANY NAME: Emergency Environmental Services, LLC
DOING BUSINESS AS (dba): Emergency Environmental Services, LLC 
MAILING ADDRESS: 563 E. Juanita Ave. Mesa, AZ 85204
REMIT TO ADDRESS: 563 E. Juanita Ave. Mesa, AZ 85204
TELPHONE NUMBER: 480-809-4687
FAX NUMBER: N/a
WWW ADDRESS: emergnecyenv.com
REPRESENTATIVE NAME: Ryan Campbell
REPRESENTATIVE TELEPHONE NUMBER: 602-694-2462

REPRESENTATIVE EMAIL ADDRESS ryanc@emergencyenv.com

YES NO REBATE
WILL ALLOW OTHER GOVERNMENTAL ENTITIES TO 
PURCHASE FROM THIS CONTRACT:
WILL ACCEPT PROCUREMENT CARD FOR PAYMENT:

PAYMENT TERMS  2% 30 DAYS NET 31 DAYS

1.0 PRICING

SERVICE OFFERED: Asbestos, Lead, and Mold Abatement 

PERSONNEL CLASSIFICATION HOURLY RATE
OVERTIME AND 
HOLIDAY

1.1 List your company's personnel classifications and corresponding hourly rates for 
standard responses and emergency responses (if applicable)

Emergency Manager Hourly $95.00 $142.50
Project Manager Hourly $85.00 $127.50
Field Supervisor Hourly $65.00 $97.50
Environmental Technician I Hourly $46.00 $69.00
Environmental Technician II Hourly $48.00 $72.00
Environmental Technician III Hourly $50.00 $75.00
Equipment Operator Hourly $55.00 $82.50
Commercial Driver Hourly $50.00 $75.00
Field Chemist Hourly $90.00 $120.00
Administrative Assistant Hourly $40.00 $60.00

1.2 Laboratory services (if applicable) 5.00 % OFF CURRENT PRICE LIST 

Labs: Submit analytical price list
(MUST BE SUBMITTED WITH ORIGINAL 
PROPOSAL)

Solid Waste Analysis 

Individual ICP Metal EPA 6010D Each $23.00
Additional ECP Metal (Added to Individual ICP Analysis or Group Metal Each $23.00
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RCRA Metals (8) EPA 6010D / 7471B Each $126.50
Mercury EPA 7471B Each $46.00
Volatile Organic Compounds by GC/MS EPA 8260B Each $100.62
Volatile Fuel Hydrocarbons / Gasoline Range Organics (C6-C10) EPA 8015D Each $57.50
Total Petroleum Hydrocarbons (DRO.ORO) - C10-C32 EPA 
8015AZ Each $57.50
Poly Nuclear Aromatic Hydrocarbons by HPLC EPA 8310 Each $100.62
Semi Volatile Organic Compounds by GC/MS EPA 8270C Each $287.50
Chlorinated Herbicides EPA 8151A Each $258.75
Organocholrinated Pesticides EPA 
8081B Each $138.00
Polychlorinated Biphenyls (PCBs) EPA 8082 Each $126.50
pH/Corrosivity EPA 9045D Each $23.00
Paint Filter EPA 9095A Each $34.50
Flash Point EPA 1010 Each $74.75
Cyanide, Total EPA 9010/9014 Each $69.00
Cyanide, Amendable EPA 9010.9014 Each $69.00
TCLP Extraction EPA 1311 Each $115.00
SPLP Extraction EPA 1312 Each $115.00

Water Analysis 

Individual ICP Metal EPA 6010D Each $23.00
Individual ICP-MS Metal EPA 200.8 Each $28.75
Mecury EPA 7470A / EPA 245.1 Each $46.00
RCRA Metals (8) EPA 6010D / 7470A Each $126.50
Priority Pollutant Metals (13) EPA 6010D / 7470A Each $172.50
Volatile Organic Compounds by GC/MS EPA 8260B Each $100.62
Volatile Fuel Hydrocarbons/Gasoline Range Organics EPA 8015D Each $57.50
Total Petroleum Hydrocarbons (DRO/ORO) -C10-C32 EPA 8015M Each $97.75
Polynuclear Aromatic Hydrocarbons by HPLC EPA 
8310 Each $100.62
Semi-Volatile Organic Compounds by GC/MS EPA 8270C Each $287.50
Chlorinated Herbicides EPA 8151A Each $258.75
Organochlorinated Pesticides EPA 
8081A Each $138.00
Polychlorinated Biphenyls (PCBs) EPA 8082 Each $126.50
 
Inoganics and Other

Alkalinity, Total SM 2320B Each $28.75
Ammonia SM4500NH3 D Each $34.50
Biochemical Oxygen Demand (BOD) SM5210 Each $86.25
Total Organic Carbon SM5310B Each $86.25
Total Kjeldahl Nitrogen SM4500-NH3 D Each $115.00
Phosphorus EPA 200.7 Each $34.50
Sulfide, Total SM 4500-S D Each $57.50
Total Suspended Solids SM2540 D Each $40.25
Total Dissolved Solids SM2540 C Each $40.25
Oil and Grease EPA 1664B Each $86.25
Mold Air Samples Each $50.00
Lead Air Samples Each $50.00
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PLM Bulk Asbestos Analysis Each $15.00
PCM Sample Analysis Each $10.00

1.3 Training courses (if applicable) __________ % OFF CURRENT PRICE LIST 

1.4 Other services (if applicable) __________ % OFF CURRENT PRICE LIST 

1.5 Drilling services (if applicable)
Cost per foot for drilling.  (Please list types of drilling methods available).
Cost per sample.  (Please list types of sampling methods available).
Mobilization/Demobilization charges
Other equipment/services, e.g.

Compressor
Water Truck
Decontamination

2.0 EQUIPMENT PRICING SCHEDULE

SERVICE OFFERED: Asbestos, Lead, and Mold Abatement 

Offerors are to list all minimum equipment essential to performing services under Scopes of Work, as 
applicable to your proposal, either owned or leased, excluding rentals.  (Note: for billing purposes, 10 
hours constitute 1 “day”.)  This form may be duplicated as necessary.

PRICE PRICE PRICE  LEASED
EQUIPMENT NAME   PER DAY PER WEEK PER MONTH YES/NO

Response Vehicle $284.00 $1,278.00 $4,600.80 No
Crew Truck $204.00 $918.00 $3,304.80 No
Response Box Truck $440.00 $1,980.00 $7,128.00 No
5-Ton Stake Bed Truck $360.00 $1,620.00 $5,832.00 No
Utility Trailer $250.00 $1,125.00 $4,050.00 No
Generator 6K $225.00 $1,620.00 $5,832.00 No
Jumping Jack $225.00 $1,620.00 $5,832.00 No
Fork Lift - Telehandler $760.00 $3,420.00 $12,312.00 No
Loader CAT 928 or similar $920.00 $4,140.00 $14,904.00 No
Loader CAT 938 or similar $1,000.00 $4,500.00 $16,200.00 No
Loader CAT 966 or similar $1,200.00 $5,400.00 $19,440.00 No
Backhoe - Extendahoe $600.00 $2,700.00 $9,720.00 No
Hydraulic Breaker $600.00 $2,700.00 $9,720.00 No
Excavator 12.5-15K $600.00 $2,700.00 $9,720.00 No
Excavator 30K $680.00 $3,060.00 $11,016.00 No
Excavator 50K $1,080.00 $4,860.00 $17,496.00 No
Excavator 70K $1,480.00 $6,650.00 $23,940.00 No
Ride on Compactor $1,680.00 $7,560.00 $27,216.00 No
Road Grader $1,800.00 $8,100.00 $29,160.00 No
Tracked Skid Steer $560.00 $2,520.00 $9,072.00 No
Broom Attachment for Skid Steer $280.00 $1,260.00 $4,536.00 No
Grapple Attachment for Skid Steer $240.00 $1,080.00 $3,888.00 No
Water Truck 2K $760.00 $3,420.00 $12,312.00 No
Water Truck 4K $1,000.00 $4,500.00 $16,200.00 No



SERIAL 200217-ITN

Water Trailer $350.00 $1,575.00 $5,670.00 No
Pressure Washer $450.00 $2,025.00 $7,290.00 No
Roll-Off Truck $1,000.00 $4,500.00 $16,200.00 No
Roll-Off Containers $15.00 $75.00 $300.00 No
Super 16 Dump Trucks $1,000.00 $4,500.00 $16,200.00 No
Lowboy Transport Truck $1,000.00 $4,500.00 $16,200.00 No
Guzzcavator (Support Truck Req.) $1,800.00 $8,100.00 $29,160.00 No
Vactor Truck (Support Truck Req.) $1,720.00 $7,740.00 $27,864.00 No
70BBL Vacuum Tanker $920.00 $4,140.00 $14,904.00 No
130BBL Vacuum Tanker $1,080.00 $4,860.00 $17,496.00 No
Bob Tail Trailer $400.00 $1,800.00 $6,480.00 No
Jack Hammer $70.00 $315.00 $1,134.00 No
Chain Saw $225.00 $1,012.50 $3,645.00 No
Concrete Saw $400.00 $1,800.00 $6,480.00 No
Demo Saw $280.00 $1,260.00 $4,536.00 No
Air Mover Filter Replacement $1,250.00 N/A N/A No
Light Plant Generator $352.00 $1,584.00 $5,702.40 No
Air Compressor 185CFM $400.00 $1,800.00 $6,480.00 No
Cutting Torch with Bottles $350.00 $1,575.00 $5,670.00 No
Copus Blower $250.00 $1,125.00 $4,050.00 No
Negative Air Machine $85.00 $382.50 $1,377.00 No
Negative Air Machine Scrubber $150.00 $675.00 $2,430.00 No
Drum Vacuum $100.00 $450.00 $1,620.00 No
Hepa Vacuum $150.00 $675.00 $2,430.00 No
Photo Ionization Detector (PID) $90.00 $405.00 $1,458.00 No
Multi Rae Lite W/ PID $110.00 $495.00 $1,782.00 No
Q-Rae 3 $90.00 $405.00 $1,458.00 No
Jerome Meter $180.00 $900.00 $3,600.00 No
Allegro Air Sampling Pumps $35.00 $157.50 $567.00 No
Personal Air Sampleing Pumps $35.00 $157.50 $567.00 No
SCBA $250.00 $1,125.00 $4,050.00 No
SCBA Spare Bottle $75.00 $337.50 $1,215.00 No
SCBA Egress Only $85.00 $382.50 $1,377.00 No
Supplied Air Unit With Mask $65.00 $292.50 $1,053.00 No
Supplied Air Hose (50' Section) $30.00 $135.00 $486.00 No
Supplied Air Bottle (3 Hour) $125.00 $562.50 $2,025.00 No
Respirator APR $35.00 $157.50 $567.00 No
Turn Out / Bunker Gear $500.00 $2,250.00 $8,100.00 No
Flame Retardant Coverall or Clothing $50.00 $225.00 $810.00 No
Waders $20.00 $90.00 $338.40 No
Person Floatation Device $25.00 $112.50 $405.00 No
Fall Protection and Accessories $35.00 $157.50 $567.00 No
3 Stage Decon Unit $350.00 $1,575.00 $3,969.00 No
1 Stage Decon Unit $100.00 $450.00 $1,620.00 No
Airless Sprayer $150.00 $675.00 $2,430.00 No
Air Mover Small $65.00 $292.50 $1,053.00 No
Air Mover Large $75.00 $337.50 $1,215.00 No
Dehumidifier Large $200.00 $900.00 $3,240.00 No
Dehumidifier Small $100.00 $450.00 $1,620.00 No
Water Extractor $150.00 $675.00 $2,430.00 No
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Floor Buffer $75.00 $337.50 $1,215.00 No
FLIR Thermal Imaging Camera $200.00 $900.00 $4,050.00 No
Allegro Air Sampling Pumps $35.00 $157.50 $567.00 No
Personal Air Sampleing Pumps $35.00 $157.50 $567.00 No
Floor Scrapper Machine $1,000.00 $4,500.00 $4,050.00 No
Blast Trac Machine $3,500.00 $15,750.00 $56,700.00 No
Water Blaster $3,500.00 $15,750.00 $56,700.00 No
Sand Blaster $1,200.00 $5,400.00 $19,440.00 No

Safety Equipment Disposable 

Safety Vest Replacement $45.00 Each
Safety Glasses Replacment $12.00 Pair
Boots PVC Steel Toe Replacement $30.00 Pair
Disposable Poly Coated Coverall $9.00 Each
ChemSplash 1 Coverall $19.50 Each
ChemSplash 2 Coverall $32.50 Each
Chemical PVC Suit $57.50 Each
Viro Guard Coverall -Bio $10.50 Each
Coverall FR Disposable $15.50 Each
Glove Nitrile 6 Mil $14.50 Each
Glove Nitrile 11 Mil $2.00 Pair
Chemiclal Glove Neoprene $3.00 Pair
Chemical Glvoe Frog Skin $5.00 Pair
Glove Liner $0.75 Pair
Leather Gloves $4.75 Pair
Nuke Boots $7.00 Pair
Zip Wall Pulls $50.00 Each
APR Cartridge P100 $6.50 Pair
APR Cartridge OV/P100 $19.00 Pair
APR Cartridge OV-AG/P100 $21.50 Pair
APR Defender Cartridge $25.50 Pair
Respirator N95 $2.50 Each
Face Shield $2.25 Each
Face Shield Bracket $9.00 Each
Barrier Tape $40.00 Roll
 
2.10 Mileage rate or vehicle rate for travel beyond the 35-mile radius $0.00 per mile
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EXHIBIT A-8
PRICING 

1.0 PRICING

SERVICE OFFERED: Environmental Emergency Response 

PERSONNEL CLASSIFICATION HOURLY RATE
OVERTIME AND 
HOLIDAY

1.1 List your company's personnel classifications and corresponding hourly 
rates for standard responses and emergency responses (if applicable)

Emergency Manager Hourly $95.00 $142.50
Project Manager Hourly $85.00 $127.50
Field Supervisor Hourly $65.00 $97.50
Environmental 
Technician I Hourly $46.00 $69.00
Environmental 
Technician II Hourly $48.00 $72.00
Environmental 
Technician III Hourly $50.00 $75.00
Equipment Operator Hourly $55.00 $82.50
Commercial Driver Hourly $50.00 $75.00
Field Chemist Hourly $90.00 $120.00
Administrative Assistant Hourly $40.00 $60.00

1.2 Laboratory services (if applicable) 5.00 % OFF CURRENT PRICE LIST 

Labs: Submit analytical price list
(MUST BE SUBMITTED WITH ORIGINAL 
PROPOSAL)

Solid Waste Analysis 

Individual ICP Metal EPA 6010D Each $23.00
Additional ECP Metal (Added to Individual ICP Analysis or Group Metal Each $23.00
RCRA Metals (8) EPA 6010D / 7471B Each $126.50
Mercury EPA 7471B Each $46.00
Volatile Organic Compounds by GC/MS EPA 
8260B Each $100.62
Volatile Fuel Hydrocarbons / Gasoline Range Organics (C6-C10) EPA 8015D Each $57.50
Total Petroleum Hydrocarbons (DRO.ORO) - C10-C32 EPA 
8015AZ Each $57.50
Poly Nuclear Aromatic Hydrocarbons by HPLC EPA 8310 Each $100.62
Semi Volatile Organic Compounds by GC/MS EPA 8270C Each $287.50
Chlorinated Herbicides EPA 8151A Each $258.75
Organocholrinated Pesticides EPA 
8081B Each $138.00
Polychlorinated Biphenyls (PCBs) EPA 8082 Each $126.50
pH/Corrosivity EPA 
9045D Each $23.00
Paint Filter EPA 9095A Each $34.50
Flash Point EPA 1010 Each $74.75
Cyanide, Total EPA 9010/9014 Each $69.00
Cyanide, Amendable EPA 9010.9014 Each $69.00
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TCLP Extraction EPA 
1311 Each $115.00
SPLP Extraction EPA 
1312 Each $115.00

Water Analysis 

Individual ICP Metal EPA 6010D Each $23.00
Individual ICP-MS Metal EPA 200.8 Each $28.75
Mecury EPA 7470A / EPA 245.1 Each $46.00
RCRA Metals (8) EPA 6010D / 7470A Each $126.50
Priority Pollutant Metals (13) EPA 6010D / 7470A Each $172.50
Volatile Organic Compounds by GC/MS EPA 
8260B Each $100.62
Volatile Fuel Hydrocarbons/Gasoline Range Organics EPA 
8015D Each $57.50
Total Petroleum Hydrocarbons (DRO/ORO) -C10-C32 EPA 
8015M Each $97.75
Polynuclear Aromatic Hydrocarbons by HPLC 
EPA 8310 Each $100.62
Semi-Volatile Organic Compounds by GC/MS EPA 8270C Each $287.50
Chlorinated Herbicides EPA 8151A Each $258.75
Organochlorinated Pesticides EPA 
8081A Each $138.00
Polychlorinated Biphenyls (PCBs) EPA 8082 Each $126.50

Inoganics and Other

Alkalinity, Total SM 2320B Each $28.75
Ammonia SM4500NH3 D Each $34.50
Biochemical Oxygen Demand (BOD) SM5210 Each $86.25
Total Organic Carbon SM5310B Each $86.25
Total Kjeldahl Nitrogen SM4500-NH3 D Each $115.00
Phosphorus EPA 200.7 Each $34.50
Sulfide, Total SM 4500-S D Each $57.50
Total Suspended Solids SM2540 D Each $40.25
Total Dissolved Solids SM2540 C Each $40.25
Oil and Grease EPA 1664B Each $86.25
Mold Air Samples Each $50.00
Lead Air Samples Each $50.00
PLM Bulk Asbestos Analysis Each $15.00
PCM Sample Analysis Each $10.00

1.3 Training courses (if applicable) __________
% OFF CURRENT PRICE 
LIST 

1.4 Other services (if applicable) __________
% OFF CURRENT PRICE 
LIST 

1.5 Drilling services (if applicable)
Cost per foot for drilling.  (Please list types of drilling methods 

available).
Cost per sample.  (Please list types of sampling methods available).
Mobilization/Demobilization charges
Other equipment/services, e.g.
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Compressor
Water Truck
Decontamination

2.0 EQUIPMENT PRICING SCHEDULE

SERVICE OFFERED:
Environmental Emergency 
Response 

Offerors are to list all minimum equipment essential to performing services under Scopes of Work, 
as applicable to your proposal, either owned or leased, excluding rentals.  (Note: for billing 
purposes, 10 hours constitute 1 “day”.)  This form may be duplicated as necessary.

PRICE PRICE PRICE
 

LEASED

EQUIPMENT NAME   PER DAY
PER 

WEEK
PER 

MONTH YES/NO

Response Vehicle $284.00 $1,278.00 $4,600.80 No
Crew Truck $204.00 $918.00 $3,304.80 No
Response Box Truck $440.00 $1,980.00 $7,128.00 No
5-Ton Stake Bed Truck $360.00 $1,620.00 $5,832.00 No
Utility Trailer $250.00 $1,125.00 $4,050.00 No
Generator 6K $225.00 $1,620.00 $5,832.00 No
Jumping Jack $225.00 $1,620.00 $5,832.00 No
Fork Lift - Telehandler $760.00 $3,420.00 $12,312.00 No
Loader CAT 928 or similar $920.00 $4,140.00 $14,904.00 No
Loader CAT 938 or similar $1,000.00 $4,500.00 $16,200.00 No
Loader CAT 966 or similar $1,200.00 $5,400.00 $19,440.00 No
Backhoe - Extendahoe $600.00 $2,700.00 $9,720.00 No
Hydraulic Breaker $600.00 $2,700.00 $9,720.00 No
Excavator 12.5-15K $600.00 $2,700.00 $9,720.00 No
Excavator 30K $680.00 $3,060.00 $11,016.00 No
Excavator 50K $1,080.00 $4,860.00 $17,496.00 No
Excavator 70K $1,480.00 $6,650.00 $23,940.00 No
Ride on Compactor $1,680.00 $7,560.00 $27,216.00 No
Road Grader $1,800.00 $8,100.00 $29,160.00 No
Tracked Skid Steer $560.00 $2,520.00 $9,072.00 No
Broom Attachment for Skid Steer $280.00 $1,260.00 $4,536.00 No
Grapple Attachment for Skid 
Steer $240.00 $1,080.00 $3,888.00 No
Water Truck 2K $760.00 $3,420.00 $12,312.00 No
Water Truck 4K $1,000.00 $4,500.00 $16,200.00 No
Water Trailer $350.00 $1,575.00 $5,670.00 No
Pressure Washer $450.00 $2,025.00 $7,290.00 No
Roll-Off Truck $1,000.00 $4,500.00 $16,200.00 No
Roll-Off Containers $15.00 $75.00 $300.00 No
Super 16 Dump Trucks $1,000.00 $4,500.00 $16,200.00 No
Lowboy Transport Truck $1,000.00 $4,500.00 $16,200.00 No
Guzzcavator (Support Truck 
Req.) $1,800.00 $8,100.00 $29,160.00 No
Vactor Truck (Support Truck 
Req.) $1,720.00 $7,740.00 $27,864.00 No
70BBL Vacuum Tanker $920.00 $4,140.00 $14,904.00 No
130BBL Vacuum Tanker $1,080.00 $4,860.00 $17,496.00 No
Bob Tail Trailer $400.00 $1,800.00 $6,480.00 No
Jack Hammer $70.00 $315.00 $1,134.00 No
Chain Saw $225.00 $1,012.50 $3,645.00 No
Concrete Saw $400.00 $1,800.00 $6,480.00 No
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Demo Saw $280.00 $1,260.00 $4,536.00 No
Air Mover Filter Replacement $1,250.00 N/A N/A No
Light Plant Generator $352.00 $1,584.00 $5,702.40 No
Air Compressor 185CFM $400.00 $1,800.00 $6,480.00 No
Cutting Torch with Bottles $350.00 $1,575.00 $5,670.00 No
Copus Blower $250.00 $1,125.00 $4,050.00 No
Negative Air Machine $85.00 $382.50 $1,377.00 No
Negative Air Machine Scrubber $150.00 $675.00 $2,430.00 No
Drum Vacuum $100.00 $450.00 $1,620.00 No
Hepa Vacuum $150.00 $675.00 $2,430.00 No
Photo Ionization Detector (PID) $90.00 $405.00 $1,458.00 No
Multi Rae Lite W/ PID $110.00 $495.00 $1,782.00 No
Q-Rae 3 $90.00 $405.00 $1,458.00 No
Jerome Meter $180.00 $900.00 $3,600.00 No
Allegro Air Sampling Pumps $35.00 $157.50 $567.00 No
Personal Air Sampleing Pumps $35.00 $157.50 $567.00 No
SCBA $250.00 $1,125.00 $4,050.00 No
SCBA Spare Bottle $75.00 $337.50 $1,215.00 No
SCBA Egress Only $85.00 $382.50 $1,377.00 No
Supplied Air Unit With Mask $65.00 $292.50 $1,053.00 No
Supplied Air Hose (50' Section) $30.00 $135.00 $486.00 No
Supplied Air Bottle (3 Hour) $125.00 $562.50 $2,025.00 No
Respirator APR $35.00 $157.50 $567.00 No
Turn Out / Bunker Gear $500.00 $2,250.00 $8,100.00 No
Flame Retardant Coverall or 
Clothing $50.00 $225.00 $810.00 No
Waders $20.00 $90.00 $338.40 No
Person Floatation Device $25.00 $112.50 $405.00 No
Fall Protection and Accessories $35.00 $157.50 $567.00 No
3 Stage Decon Unit $350.00 $1,575.00 $3,969.00 No
1 Stage Decon Unit $100.00 $450.00 $1,620.00 No
Airless Sprayer $150.00 $675.00 $2,430.00 No
Air Mover Small $65.00 $292.50 $1,053.00 No
Air Mover Large $75.00 $337.50 $1,215.00 No
Dehumidifier Large $200.00 $900.00 $3,240.00 No
Dehumidifier Small $100.00 $450.00 $1,620.00 No
Water Extractor $150.00 $675.00 $2,430.00 No
Floor Buffer $75.00 $337.50 $1,215.00 No
FLIR Thermal Imaging Camera $200.00 $900.00 $4,050.00 No
Allegro Air Sampling Pumps $35.00 $157.50 $567.00 No
Personal Air Sampleing Pumps $35.00 $157.50 $567.00 No
Floor Scrapper Machine $1,000.00 $4,500.00 $4,050.00 No
Blast Trac Machine $3,500.00 $15,750.00 $56,700.00 No
Water Blaster $3,500.00 $15,750.00 $56,700.00 No
Sand Blaster $1,200.00 $5,400.00 $19,440.00 No

Safety Equipment Disposable 

Safety Vest Replacement $45.00 Each
Safety Glasses Replacment $12.00 Pair
Boots PVC Steel Toe 
Replacement $30.00 Pair
Disposable Poly Coated Coverall $9.00 Each
ChemSplash 1 Coverall $19.50 Each
ChemSplash 2 Coverall $32.50 Each
Chemical PVC Suit $57.50 Each
Viro Guard Coverall -Bio $10.50 Each
Coverall FR Disposable $15.50 Each
Glove Nitrile 6 Mil $14.50 Each
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Glove Nitrile 11 Mil $2.00 Pair
Chemiclal Glove Neoprene $3.00 Pair
Chemical Glvoe Frog Skin $5.00 Pair
Glove Liner $0.75 Pair
Leather Gloves $4.75 Pair
Nuke Boots $7.00 Pair
Zip Wall Pulls $50.00 Each
APR Cartridge P100 $6.50 Pair
APR Cartridge OV/P100 $19.00 Pair
APR Cartridge OV-AG/P100 $21.50 Pair
APR Defender Cartridge $25.50 Pair
Respirator N95 $2.50 Each
Face Shield $2.25 Each
Face Shield Bracket $9.00 Each
Barrier Tape $40.00 Roll

2.10 Mileage rate or vehicle rate for travel beyond the 35-mile 
radius $0.00 per mile
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EXHIBIT B
General Scope of Work

1. INTENT

1.1. This solicitation is to contract with qualified individuals and/or organizations to provide 
various departments in Maricopa County (County) the following environmental services on 
a demand basis: 

1.1.1. environmental site assessment/site investigation (SI)/remediation; 
1.1.2. asbestos, lead-based paint assessment and/or abatement oversight; 
1.1.3. asbestos, lead-based paint and mold abatement; 
1.1.4. environmental engineering services; 
1.1.5. environmental air consulting services; 
1.1.6. industrial hygiene/indoor air quality services; 
1.1.7. environmental training; 
1.1.8. waste disposal – emergency/non-emergency response for hazardous, biological 

and/or infectious wastes; 
1.1.9. laboratory and analytical services; 
1.1.10. drilling services; 
1.1.11. environmental assessment/environmental impact statements; 
1.1.12. wildlife rescue and relocation services (including bee relocation); and, 
1.1.13. lead-based paint and asbestos assessment and/or abatement for Federally funded 

housing projects.

1.2. This solicitation shall establish a listing of qualified contractors for each area of service 
(AOS). Multiple awards (listing of qualified contractors) shall be made by AOS for each 
area of service. Contractors selected for an AOS list are eligible to compete to provide 
products and/or services as defined therein. At the time a need for service is identified, a 
task order and a detailed project scope of work (PSOW) will be issued by AOS to each 
qualified contractor on the listing for the affiliated service area (for exceptions, see Section 
2.2.1.3). Award(s) shall be made to the contractor best meeting specifications and offering 
the lowest price in their project offer (PO). Award of this contract does not guarantee 
management of a project. 

1.3. Should any project be declared an emergency procurement, the applicable provisions of 
the Maricopa County Procurement Code shall prevail in the determination of award. At the 
County’s option, work under $25,000 may be assigned to a contractor without competition.

1.4. Other governmental entities under agreement with the County may have access to services 
provided hereunder (see also Sections 3.14 and 3.15 below).

1.5. The County reserves the right to add additional contractors, at the County’s sole discretion, 
in cases where the currently listed contractors are of an insufficient number or skill-set to 
satisfy the County’s needs or to ensure adequate competition on any project or task order 
work.

1.6. Maricopa County reserves the right to award this contract to multiple vendors. The County 
reserves the right to award in whole or in part, by item or group of items, by section or 
geographic area, or make multiple awards, where such action serves the County’s best 
interest.
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2. SCOPE OF WORK (see Exhibit 3 for Area of Services’ Scopes of Work specific 
to the thirteen identified services)

Section 2.0 – Scope of Work contains general requirements are in addition to the specific scopes 
of work outlined in Exhibit 3 -Scopes of Work for Areas of Service (AOS) E3-1 through E3-13. 
Contractors understand and agree that they will abide by all conditions established in this ITN for 
the applicable AOS for which they are approved and listed.

2.1. Health and Safety Program

2.1.1. The contractor shall, as required by project, and on a demand basis, prepare and 
implement site-specific health and safety plans for all phases of the work activity 
for its employees, subcontractors, or subcontractors’ employees as required. A 
health and safety program is not required for contractors providing environmental 
training services as presented in Section E3-7.

2.1.2. The contractor shall have an existing health and safety program which shall comply 
with all Occupational Safety and Health Administration (OSHA, reference Title 29 
Code of Federal Regulations, Part 1910 29 CFR 1910.120, and/or 29 CFR 
1926.1101 as applicable) and Environmental Protection Agency (EPA) standards 
(reference 40 CFR, particularly the Comprehensive Environmental Response, 
Compensation, and Liability Act (CERCLA) and/or Resource Conservation and 
Recovery Act (RCRA)), and any other applicable Federal, state, and/or local laws, 
rules, regulations, and ordinances.

2.2. Overall Responsibilities

2.2.1. Overall Responsibilities of the Contractor

2.2.1.1. The contractor shall understand and agree that each project (see 
exceptions in 2.2.1.2) shall be supervised by a project manager or 
project coordinator, assigned by the County department, to whom the 
contractor shall directly report. The contractor understands and agrees 
that the County department project manager or project coordinator shall 
have authorities as listed in 2.2.2 – Overall Responsibilities of the 
County.

2.2.1.2. The contractor shall understand and agree that, for some projects, the 
County department may request only a service such as drilling or 
analysis without providing a County department project manager or 
project coordinator.

2.2.1.3. The contractor shall protect the property of the County department from 
damage during the duration of any project. The contractor shall replace 
any or all damaged property at no cost to the County department to the 
extent damage is caused by the contractor’s negligent acts or willful 
misconduct.

2.2.1.4. The contractor shall satisfy himself/herself regarding the existing 
conditions under which he/she shall have to operate in completing the 
work, or which shall affect the work in any manner. No allowance shall 
be made subsequently in this regard on behalf of the contractor for any 
error or negligence on his/her part.

2.2.1.5. The contractor shall carefully check all dimensions and conditions at a 
project area and shall be responsible for sufficiently familiarizing 
themselves with project area conditions which may affect the work 
before making a firm-fixed price PO. Any drawings provided by the 
County department are meant to be utilized as a guide to the building or 



SERIAL 200217-ITN

project area configurations. All measurements and sizes are 
approximate, and must be confirmed, to the extent agreed upon by the 
County department, by the contractor prior to implementation of the work 
on the project.

2.2.1.6. The contractor shall maintain a complete daily record of all labor, 
equipment, materials, subcontracted services, and expenses, to include 
mileage, if any and as allowable, incurred in the performance of the 
services provided, and shall provide the County department such record 
with all supporting documentation, if so requested in the PSOW.

2.2.1.7. The contractor shall complete all services specified in a PO and any 
subsequent project amendment (PA) (PA is described Exhibit 4 – 
Project Offer Requirements). However, the contractor shall understand 
and agree that completion of such services does not in itself constitute 
project completion. The County department shall determine when each 
project is complete.

2.2.1.8. The contractor, and any subcontractors utilized by the contractor, must 
not be listed on the System for Award Management (SAM) Exclusion 
List.

2.2.1.9. The contractor shall submit copies of waste shipment records, if 
applicable, to the County department.

2.2.2. Overall Responsibilities of the County

2.2.2.1. The County department issuing a PSOW will provide a project manager 
or a project coordinator to review, award, and supervise a project that 
results from a PSOW. The County department’s initial PSOW shall 
include, at a minimum, the following:

2.2.2.1.1. project area description

2.2.2.1.2. schedule for completion

2.2.2.1.3. deliverables

2.2.2.1.4. variables and assumptions

2.2.2.1.5. acceptance criteria

2.2.2.1.6. reporting requirements

2.2.2.1.7. project objectives

2.2.2.2. The County project manager or project coordinator shall have authority 
for the following:

2.2.2.2.1. Review of and award of initial Project Offers (PO) and 
subsequent related POs required in the performance of the 
project.

2.2.2.2.2. Final interpretation of the work in POs.

2.2.2.2.3. Review of clean-up procedures.

2.2.2.2.4. Review and approval of the use of certain equipment, 
personnel, materials, services, and/or procedures.
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2.2.2.2.5. Review of work schedules including hours and days of work.

2.2.2.2.6. Review and establishment of safety plans and protocol to 
ensure compliance with OSHA and other regulations as 
applicable.

2.2.2.2.7. Stopping work in order to ensure safety of the contractor or 
the environment or due to violation of safety regulations by 
the contractor, the contractor’s personnel, subcontractors, 
or consultants, including issuance of stop work orders for 
safety, environmentally unsafe activities, procedures, or 
unnecessary work.

2.2.2.2.8. Review of decontamination procedures.

2.2.2.2.9. Review of disposal sites and treatment, technologies for 
waste generated from clean-ups, and signing of hazardous 
waste manifests.

2.2.2.2.10. Determination of project completion.

2.2.2.2.11. Review and approval of supporting documentation for 
invoices submitted for payment.

2.2.2.3. In order to ensure equity to all contractors, County departments shall 
solicit initial POs from all contractors listed as qualified within the specific 
AOS E3-1 through E3-13. However, there may be those special 
circumstances whereby such competition is impractical (i.e., continuity 
of site assessment/remediation by same contractor). In this case, the 
County department responsible for the project shall prepare a written 
determination to be placed in the project file detailing the extent that 
competitive offers were solicited.

2.2.2.4. After project completion, acceptance, and final payment to a contract,  
the County department shall submit a Project Completion Report 
including, but not limited to, identification of the County department, 
location of the site, contract number(s) (or other number identifying the 
PO award) issued by County department, synopsis of the effort 
completed, project start and completion dates, total amount of initial 
project offer award, number of PAs with dollar amounts, and 
identification of specific concerns relating to the satisfactory completion 
of the work scope.

2.3. Project Offers 

2.3.1. Contractor’s Project Offer (PO) Format

2.3.1.1. When responding to an AOS PSOW, listed and interested contractors 
shall submit a PO, which shall provide applicable information as outlined 
in Exhibit 4 - Project Offer Requirements, including, but not limited to the 
following:

2.3.1.1.1. Proposed method of approach to the project

2.3.1.1.2. Key personnel to be assigned

2.3.1.1.3. Approved subcontractors, and a firm fixed price for their 
labor classifications, equipment, and supplies



SERIAL 200217-ITN

2.3.1.1.4. Approved capitalized equipment

2.3.1.1.5. Contractor’s health and safety plan

2.3.1.1.6. Local conditions, assumptions, and/or limitations which may 
affect the accuracy of a PSOW

2.3.1.1.7. Potential conflicts of interest for projects

2.3.1.1.8. Innovative technical approaches

2.3.1.1.9. Differing site conditions

2.3.1.1.10. Project amendments

2.3.1.1.11. Ot-of-state personnel

2.3.2. County Department’s Evaluation of Contractor’s Project Offer 

2.3.2.1. Contractor’s PO will be evaluated based on the extent to which the 
contractor’s plan for execution:

2.3.2.1.1. identifies and demonstrates an understanding of the 
technical and management issues that are critical to 
successfully accomplishing the project;

2.3.2.1.2. demonstrates a level of effort that will accomplish the 
project in a safe, effective and efficient manner, including 
attainable improvements that may accelerate completion or 
lower project costs without jeopardizing worker safety, 
human health, or the environment;

2.3.2.1.3. displays the degree to which the contractor optimizes the 
use of competitive subcontracts to minimize overall costs to 
the County; and 

2.3.2.1.4. resolves of unanticipated problems.

2.3.2.2. Listed below, in the relative order of importance, is the minimum 
evaluation criteria the County department shall use in evaluating each 
PO received from contractors in response to a PSOW. The County 
department may expand upon these evaluation elements and shall list 
them in relative order of importance within specific PSOW:

2.3.2.2.1. method of approach to accomplish the PSOW, to include 
type of equipment, laboratory tests, disposal site, etc., as 
applicable

2.3.2.2.2. direct experience of personnel proposed to accomplish the 
specific tasks/sub-tasks, as applicable, within the PSOW

2.3.2.2.3. qualifications of personnel proposed to accomplish the 
PSOW

2.3.2.2.4. availability of personnel and equipment to meet the needs 
of the project
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2.3.2.2.5. local conditions and/or assumptions on the part of the 
contractor which may affect the accuracy of the PSOW

2.3.2.2.6. total, firm, fixed prices for all services, materials, and 
equipment required to perform all work required by the 
PSOW. However, cost shall not be the primary evaluation 
criteria.

2.3.3. Final Project Contract Award

2.3.3.1. After receipt of the PO and in accordance with the established 
evaluation criteria, the County department will make a determination as 
to which contractor will be issued a final project contract award.

2.3.3.2. The County department will encumber funds prior to issuance of any 
Notice to Proceed or similar document to the contractor.

2.3.4. Pre-Performance Meeting

2.3.4.1. All work shall be coordinated through the County department’s project 
manager or project coordinator. If required by the County department, 
the project manager or project coordinator and contractor’s key 
personnel shall participate in a pre-performance meeting to coordinate 
the work schedule and provide clarification on any items as necessary.

2.4. Compliance with Laws

The contractor shall understand and agree that all work authorized under a contract must 
be performed in conformance with ALL APPLICABLE Federal, state, and local laws, 
regulations, and rules in effect at the time services are performed or which are reasonably 
foreseeable.

2.5. Professionals

The contractor shall understand and agree that some work requested by the County 
departments may require the performance of a Registered Geologist, Professional 
Engineer, Certified Industrial Hygienist (CIH), or other registered technical professional 
licensed in the State of Arizona and consistent with the applicable Rules and By-Laws of 
the Arizona Board of Technical Registration (ABTR) or appropriate licensing agency. 
Where required, all plans, specifications, reports, and other professional documents 
delivered to the County department must be sealed by such registered professional and 
must be acceptable to the County department in form, timeliness, contents, and 
presentation. Confidentiality of information shall be determined in accordance with A.R.S. 
§ 49-205, A.R.S. § 49-201.29, and A.R.S. § 49-1012.2.

2.6. Professional and Field Levels

2.6.1. The following staff or equivalent titles may be required at various professional and 
field levels as dictated by workload, site conditions, and scopes of work and 
resultant PSOW. In addition to specific qualifications identified in AOS scopes of 
work and resultant PSOW, each staff member participating in a project must have 
the necessary qualifications as required and defined in A.R.S. § 32-122.01, as well 
as all other applicable state, local and Federal regulations. Additional 
classifications may be included with detailed job descriptions by the contractor. 
There will be multiple technical disciplines that will fall under the descriptions of 
each professional level:

2.6.1.1. Project Manager: Have experience in proposal and application of the 
disciplines as required by the scope of work at various levels.
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2.6.1.2. Engineer: Have applicable degree, experience, and expertise in 
design and review, pertinent to project requirements, that can be 
validated.

2.6.1.3. Professional Engineer: Same qualifications as Engineer. Must be 
registered in the State of Arizona.

2.6.1.4. Chemical Engineer: Have applicable degree, experience, and expertise 
in design and review, pertinent to project requirements.

2.6.1.5. Permit Engineer: Have applicable degree, experience, and expertise in 
design and review, pertinent to project requirements.

2.6.1.6. Air Quality Engineer: Have applicable degree, experience, and expertise 
in design and review, pertinent to project requirements.

2.6.1.7. Risk Assessor/Toxicologist: With experience in risk assessment 
development and/interpretation.

2.6.1.8. Statistician: Have experience in probabilistic and deterministic methods.

2.6.1.9. Microbiologist: Have experience in bioremediation and/or fungi and 
bacteria biology, and applicable degree.

2.6.1.10. Computer Modelers: Have experience in:

2.6.1.10.1. Vadose zone fate and transport modeling

2.6.1.10.2. Groundwater fate and transport modeling

2.6.1.10.3. Contaminant fate and transport modeling

2.6.1.10.4. Air emissions modeling

2.6.1.11. Hydrologist: Has degree and experience.

2.6.1.12. Geologist: Has degree and experience.

2.6.1.13. Registered Geologist: Same qualifications as Geologist. Must be 
registered in the State of Arizona.

2.6.1.14. Principal Investigator: For cultural anthropological projects (cultural 
research, informant interviews) and Cultural Resource Management 
projects (archaeological survey, testing, data recovery, technical 
research). Knowledge of the history and prehistory of Arizona, and the 
ethnography of Arizona cultures. Experience developing and executing 
anthropological research designs (survey, testing, data recovery, 
technical reporting).

2.6.1.14.1. For Federal undertakings, maintain compliance with the 
National Park Service Archeology Program; ability to obtain 
an Archaeological Resources Protection Act (ARPA) permit 
(https://www.nps.gov/archeology/npsGuide/permits/manag
ers.htm); ability to meet the standards of 36 CFR 800 and 
36 CFR 106 and 36 CFR 110 of the National Historic 
Preservation Act of 1966, as amended; ability to meet the 
provisions of the Native American Graves Protection and 
Repatriation Act (NAGPRA); and, ability to implement the 
concepts outlined in National Park Service Bulletin 38 for 

https://www.nps.gov/archeology/npsGuide/permits/managers.htm
https://www.nps.gov/archeology/npsGuide/permits/managers.htm
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Traditional Cultural Properties. For state undertakings, 
ability to obtain and satisfy all requirements of an Arizona 
Antiquities Act Permit from the Arizona State Museum 
(ASM); and, ability to meet all provisions of the State 
Historic Preservation Act in consultation with the Arizona 
State Historic Preservation Officer (SHPO) and interested 
parties.

2.6.1.15. Anthropological or archaeological research staff: Proven experience 
executing anthropological research designs or archaeological research 
designs (survey, testing, data recovery, technical reporting) under the 
direction of a Principal Investigator. Completion of anthropological or 
archaeological field school; completion of a recognized certification 
program; a bachelor’s degree in anthropology/archaeology; or 
completion of a related degree which demonstrates an ability to conduct 
research using appropriate scientific and cultural methods. A Master’s 
degree in anthropology/archaeology may be required for certain 
positions or tasks.

2.6.1.16. Environmental Scientist: Have applicable degree and experience.

2.6.1.17. Inspector/Project Manager - Asbestos Assessment: Have current 
certification (EPA) as building inspector. Meet training and medical 
monitoring requirements under OSHA 29 CFR 1926 1101, Asbestos.

2.6.1.18. Competent Person/Project Site Manager - Asbestos Abatement: Have 
current certification (EPA) as a contractor supervisor. Meet training 
requirements under OSHA 29 CFR 1926.1101, Asbestos.

2.6.1.19. Asbestos Abatement Workers: Have current certification (EPA) as an 
asbestos worker in asbestos assessment and abatement work. Meet 
training and medical monitoring requirements under OSHA 29 CFR 
1926.1101, Asbestos.

2.6.1.20. Industrial Hygienist: Professional qualification, by education, training, 
and experience, to anticipate, recognize, evaluate, and develop controls 
for occupational health hazards.

2.6.1.21. Certified Industrial Hygienist (CIH): Have the same qualification as an 
Industrial Hygienist and, in addition, be certified in the comprehensive 
practice of industrial hygiene by the American Board of Industrial 
Hygiene.

2.6.1.22. Chemist: Have degree and experience that can be validated.

2.6.1.23. Biologist/Wildlife Biologist/Wildlife Rehabilitator: Have degree and/or 
experience, and appropriate Federal and state wildlife permits and 
licenses.

2.7. Data and Document Management

2.7.1. The contractor shall furnish the personnel, services, materials, and equipment 
required to provide manual and automated storage, search, retrieval, and other 
management of data collected in the course of any activity undertaken pursuant to 
the contract, and other data specified by the County department. This data may 
include facility descriptions, coordinates and elevations of sampling stations and 
features of sites, results of environmental measurements, hazard characteristics, 
target receptors, cleanup project schedules, costs, obligation and outlay 
projections, other financial information, and mailing lists.
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2.7.2. The principal sources for the data are the following types of activities: site 
assessment, investigation, characterization, and/or feasibility study (FS). The data 
may be used in remedial planning and implementation activities, or in support of 
legal proceedings. Information/reports provided to the County department shall be 
in accordance with instructions and format specified within a PSOW or approved 
by the County department.

2.7.3. Any data which the County department has title to, or which is requested to be 
reported by a PSOW, will be reported to the County department according to the 
following standards for media, contents, and format (see sections 3.17 – Public 
Records, 3.18 – Rights in Data and 3.19 – Access to and Retention of Records for 
the Purpose of Audit and/or Other Review below for additional requirements):

2.7.3.1. Unless required otherwise by a PSOW, the contractor shall provide data 
in electronic media as specified by the County department and in a format 
(PDF, HTML, ASCII, CADD, etc.) specified by the County department.

2.7.4. If required by a PSOW, the contractor shall provide data in the form of a written 
report.

2.7.5. If required by a PSOW, the contractor shall provide raw laboratory data in 
electronic format as requested by the County department.

2.8. Community Relations Support

2.8.1. The contractor may be required to furnish the personnel, services, materials, and 
equipment required to assist the County department in conducting a community 
relations program. The contractor understands that the purpose of a community 
relations program is to encourage two-way communications between communities 
affected by a project and the County. Community relations must be integrated 
closely with all response activities. The objectives of this effort are to achieve 
community understanding of the actions taken by the County department, to obtain 
community input, and to seek the concurrence of the community for the selected 
activity.

2.8.2. Community relations support may include, but is not limited to, the following:

 preparation of a community relations plan
 solicitation of, and, upon County department concurrence, selection of 

community relations subcontractors, if needed
 analysis of community attitudes toward proposed actions
 definition of community relations program needs for each remedial activity
 documentation of all contacts with the public when directed by the County 

department project manager or coordinator, as applicable
 development of community mailing lists
 subject to County department approval, the preparation, duplication and 

distribution of news releases, fact sheets, PowerPoint presentations, 
exhibits, and other audiovisual materials designed to apprise the 
community of current and proposed actions

 establishment of community information centers
 arrangement of briefings, press conferences, workshops, and public 

hearings
 preparation of reports and participation in project review meetings
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2.9. Cultural Resource Studies

2.9.1. Cultural Resource Management consultants must obtain an Arizona Antiquity Act 
Permit from the Arizona State Museum (ASM) per ARS § 41-841 et seq., and the 
rules and regulations of the Arizona State Museum as amended. Individuals, 
corporations, and agencies must consult with ASM regarding discoveries of human 
remains or associated funerary objects, and must comply with the Discovery 
Clause, A.R.S. § 41-844 A.

2.9.2. Cultural Resource Management services may be provided by in-house staff 
personnel or a subcontractor. OSHA training may be a requirement for 
archaeological services, as indicated in the contractor’s Health and Safety Plan or 
as specified in the County department’s PSOW.

2.10. Technical Oversight

If required by the County department, the contractor may provide services in support of the 
investigation, planning, compliance, and cleanup activities of the County department sites. 
These services, if required, shall include field and office oversight of investigations and 
cleanups. These services may involve County department case file reviews. The contractor 
shall perform oversight investigations and suggest corrective actions with respect to 
environmental issues covered in a PSOW and pursuant to the existing provisions of the 
Arizona Revised Statutes, County department policies and guidelines, and all applicable 
Federal, state, and local laws, ordinances, and regulations. The contractor shall conform 
to OSHA regulations for the health and safety of employees, as applicable.

2.11. OSHA/EPA Safety Training

All technical staff performing field duties (including subcontractor field personnel) in areas 
of potential contamination must receive appropriate training as specified by the OSHA 
and/or EPA and shall current in their certification and be able to provide a copy of their card 
certifying training completion. This training addresses knowledge and skill necessary to 
perform hazardous waste cleanup operations with minimal risk to personnel health and 
safety (see https://www.osha.gov/training). OSHA specifications for this training are 
covered in 29 CFR Part 1910.

2.12. Equipment

2.12.1. Should the County and/or any County department require the contractor to procure 
additional specialized equipment for performance of the proposed work in a 
PSOW, the cost associated with procurement of the equipment and the anticipated 
charges to the County department shall be itemized in the PO.

2.12.1.1. All equipment with capitalized costs of $500.00 or more purchased 
entirely with County funds becomes the property of the County as a fixed 
asset with all rights to ownership and shall be accounted for upon 
completion of the project work by the County department with whom the 
contractor was working. The County reserves the right to purchase the 
said equipment separately and allow the contractor use of County 
equipment to accomplish performance of the work.

2.12.2. Essential equipment, as identified by the contractor in their project proposal, may 
be added to a contractor’s equipment list at any time, on a case-by-case basis. 
Additions shall have prior written approval by the Office of Procurement Services, 
with concurrence of any applicable County department. 
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2.13. Time and Material Subcontracts

2.13.1. To the maximum extent possible, costs for additional work for a contractor’s 
subcontractor shall be firm-fixed price.

2.13.1.1. Time and materials sub-contracts shall only be used in those unique 
circumstances where the nature and extent of services required cannot 
be established in advance, and the use of firm-fixed price POs and 
contracts would clearly result in greater risks and costs and provide no 
contractual advantage to the County department and Maricopa County. 
In order to maintain control of the use of a time and materials 
subcontract, the following mandated guidelines shall be utilized by both 
contractors and County departments (see Exhibit 4 – Project Offer 
Requirements).

2.13.1.1.1. All time and materials subcontracts shall require the prior 
written approval of the County.

2.13.1.1.2. Fixed fees for subcontractor work shall be established 
between the County and the contractor.

2.13.1.1.3. Hourly rates for services shall be firm-fixed price.

2.13.1.1.4. All capitalized equipment shall be firm-fixed price.

2.13.1.1.5. The County must ensure that the County department is 
receiving the most favorable price for the unanticipated 
services. Therefore, contractors shall provide written 
evidence of most favorable price. This shall be 
accomplished using competitive written bids, proposals, or 
any other means to provide such evidence, as approved by 
the using County department.

2.13.1.1.6. Not-to-exceed (NTE) cost, including the subcontractor fixed 
fee, shall be established by the County department and the 
contractor. NTE cost shall not be exceeded without the prior 
written approval from the using County department.

2.13.1.1.7. The County department, in conjunction with the contractor, 
shall provide a written statement establishing justification as 
to why no other contract type, other than time and materials, 
is practicable for the PSOW.

2.13.1.1.8. A specific individual shall be identified by the contractor as 
a key contact with responsibility to monitor performance of 
the work. This individual shall be available for providing 
written and oral subcontract status to any inquiring County 
department, during the project work hours defined in the 
project scope, Monday through Friday.

2.13.1.1.9. Invoices from the contractor shall include copies of all 
subcontractor invoices and be specifically itemized for easy 
identification and verification.

2.14. Bond Requirement

2.14.1. Depending on the individual project, the contractor may be required to furnish the 
contracting County department the following bonds, which shall become binding 
upon the award of the project to the contractor:
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2.14.1.1. A performance bond equal to the full project amount (or as specified) 
conditioned upon the faithful performance of the contract in accordance 
with plans, specifications, and conditions thereof. Such bond shall be 
solely for the protection of the contracting County department awarding 
the contract.

2.14.1.2. A payment bond equal to the full project amount solely for the protection 
of claimants supplying labor and materials to the contractor or his 
subcontractors in the execution of the work provided for in such contract.

2.14.2. Each bond shall include a provision allowing the prevailing party in a suit on such 
bond to recover, as a part of his judgment, such reasonable attorney’s fees as may 
be fixed by a judge of the court.

2.14.3. Each bond shall be executed by a surety company or companies holding a 
certificate of authority to transact surety business in the State of Arizona and 
issued by the Director of the Department of Insurance. The bonds shall not be 
executed by an individual surety or sureties. The bonds shall be made payable 
and acceptable to the contracting County department. The bonds shall be written 
or countersigned by an authorized representative of the surety who is either a 
resident of the State of Arizona or whose principal office is maintained in this state, 
as by law required, and the bonds shall have attached thereto a certified copy of 
the Power of Attorney of the signing official. In addition, said company or 
companies shall be rated “Best-A” or better as required by the contracting County 
department, as currently listed in the most recent Best Key Rating Guide, 
published by the AM Best Company.

2.15. Mandatory Contractor Requirements

2.15.1. Minimum of three years in business (proof shall be submitted with proposal).

2.15.2. Office within Arizona (proof shall be submitted with proposal).

2.15.3. Licensing appropriate for the services being proposed (this applies to both firms 
and personnel. Proof shall be included with proposal by services proposed).
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EXHIBIT B
Scopes of Work

GENERAL PRICING REQUIREMENTS

Staff Pricing for E3-1 through E3-6, and for E3-11 and E3-13 shall be as follows:

The contractor shall provide, in Attachment D – Pricing Sheet for these AOS, their staff-pricing categories 
and the technical disciplines and qualifications that fall under the descriptions of each professional level. 
Pricing shall incorporate emergency response and/or after hour rates. For example, provide pricing for 
Senior Professionals – Engineer, Geologist, 10 years of experience, and certification(s), or for Junior 
Professional, Field Survey Technician – education, experience, certification(s). 

Equipment Pricing for E3-1 through E3-6, and for E3-11 and E3-13 shall be as follows:

Specific equipment may be required for individual projects. In Attachment D - Pricing Sheet for these AOS, 
provide a list of contractor-owned equipment and pricing to use the equipment for projects. Pricing shall 
incorporate emergency response and/or after hour rates.

E3-3. ASBESTOS, LEAD-BASED PAINT, AND MOLD ABATEMENT

The contractor shall have the ability to provide for the removal or control of asbestos containing 
building materials (ACMs), lead-based paint (LBP), and mold (fungi) damaged building materials 
at various sites throughout the County. These services shall be on an as needed, if needed, basis. 
The contractor may assist the County department in meetings and negotiations with regulators, 
property owners, potential responsible parties, and other interested parties, including the general 
public.

E3-3.1 Services to be required

E3-3.1.1 Many County facilities are thought to contain some form of ACM and LBP. 
All disturbance or abatement of asbestos and LBP building materials must 
be conducted by certified individuals and firms. Large and small asbestos 
and/or lead removal projects require sophisticated procedures including 
building heating, ventilating and air conditioning (HVAC) isolation; 
evacuation of the space; and, stringent containment, decontamination, 
and disposal of the asbestos and/or lead containing waste material. 
Complete removal will eliminate potential health hazards and the need for 
ongoing operations and maintenance (O&M) programs.

E3-3.1.2 Mold and other fungi are caused by moisture intrusion in buildings. In 
cases of suspected moisture intrusion, assessment of buildings for fungi, 
followed by designed removal actions, decontaminations and disposal of 
the fungi containing material may be required.

E3-3.1.3 This AOS includes the abatement or remediation of ACMs, LBP and 
microbial damaged building materials only. It DOES NOT encompass 
replacement or remodel construction (other than to replace or repair 
damages caused by abatement activities).

E3-3.2 References

The following references shall apply to this AOS:

E3-3.2.1 40 CFR Part 61, Subpart M, Asbestos National Emission Standards for 
Hazardous Air Pollutants (NESHAP)

E3-3.2.2 29 CFR Part 1926, Subpart 1926.1101 Asbestos
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E3-3.2.3 29 CFR Part 1910, Subpart 1910.1001 General Industry Asbestos 

E3-3.2.4 29 CFR Part 1910, Subpart 1910.134 Respiratory Protection

E3-3.2.5 40 CFR Part 763, Asbestos Model Accreditation Plan: Interim Final Rule 
(59 FR 5236-5260)

E3-3.2.6 29 CFR Part 1926, Subpart 1926.62 Lead

E3-3.2.7 24 CFR Part 5, 24 CFR Part 35, 24 CFR Part 58, 24 CFR Part 200 HUD 

E3-3.2.8 29 CFR Part 1910, 29 CFR Part 1025 (OSHA)

E3-3.2.9 40 CFR Part 61, 40 CFR Part 745, 40 CFR Part 763 (EPA)

E3-3.2.10 Environmental Protection Agency (EPA): Mold Remediation in Schools 
and Commercial Buildings; 2001.

E3-3.2.11 American Conference of Government Industrial Hygienist (ACGIH): 
Bioaerosol Assessment and Control, 1999.

E3-3.2.12 Guidelines on Assessment and Remediation of Fungi in Indoor 
Environments, New York City Department of Health (DOH), 2008.

E3-3.2.13 American Industrial Hygiene Association (AIHA):  Report of Microbial 
Growth Task Force; 2001.

E3-3.2.14 Institute of Inspection, Cleaning and Restoration Certification, IICRC 
S520: Standard and Reference Guide for Professional Mold Remediation, 
2015.

E3-3.2.14 “Field Guide for the Determination of Biological Contaminants in 
Environmental Samples” 2nd edition, American Industrial Hygiene 
Association, 2005

E3-3.3 Asbestos Abatement

The contractor awarded contracts for asbestos abatement projects (abatement contractor) 
shall, in support of various County department’s abatement activities, provide services at 
County department facilities to mitigate asbestos that may pose a liability to Maricopa 
County. These services shall include, but are not necessarily limited to, initial response 
and abatement actions to minimize the threat to public health, safety, and the environment 
of the facilities or properties and to prevent further contamination.

E3-3.3.1 Project Management

E3-3.3.1.1 Services to be provided by the abatement contractor may 
include, but are not necessarily limited to:

 Preparing initial estimate for corrective actions; 
removal of ACM/RACM prior to renovation and 
demolition activities; repairing and maintenance of 
damaged ACMs; coordinating NESHAP notifications 
to the Maricopa County NESHAP Coordinator for all 
demolitions and all renovations where the amount of 
RACM to be disturbed is greater than 260 linear feet 
on pipes; greater than 160 square feet on other 
facility components; or greater than 35 cubic feet on 
facility components; cleaning up of asbestos 
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materials from unpredicted fiber release episodes; 
containment; encapsulation; and disposal.

 All employees and contractors utilized will be 
currently certified in their respective categories 
including worker, contractor/supervisors etc. and 
shall hold current medical clearance for abatement 
work.

E3-3.3.1.2 The abatement contractor shall provide any or all of the 
contract services as stipulated by contract issued by the 
County department. Such services shall be provided in a 
manner specified or approved by Maricopa County to the 
satisfaction of the County department. The services shall 
include the personnel, materials, and equipment required 
to complete the ordered work.

E3-3.3.2 County Department Responsibilities

E3-3.3.2.1 The County department requesting specific abatement 
services will provide to the abatement contractor 
information pertaining to the project, including, but not 
necessarily limited to, the following:

 Address of the site, drawings or maps of the area of 
buildings, any construction records that might identify 
asbestos construction materials, other inspection 
reports if available, other hazards which require 
assessment by technically trained inspectors, and 
coordination for moving of patients, inmates, 
employees, etc., as applicable.

E3-3.3.3 Regulatory Requirements

E3-3.3.3.1 The abatement contractor must comply with the 
requirements of any applicable Federal, state, County, or 
local rules and regulations governing asbestos removal 
and disposal. 

E3-3.3.3.2 The abatement contractor shall have access to the 
regulations referenced above in E3-3.3.3.1 on each site 
where work is being accomplished.

E3-3.3.3.3 Prior to implementation of asbestos removal the 
abatement contractor shall provide the Maricopa County 
NESHAP Coordinator, Maricopa County Risk 
Management Department, and the County department 
with the necessary, written, 10 business day notification. 
The notification must comply with 40 CFR Part 61, 
Subpart M, paragraph 61.145. (Revised Regulations as of 
November 20, 1990.) Notification should be sent to:

 Maricopa County Air Quality Department   
ATTN:  Asbestos NESHAP Coordinator
Central Permit Intake Office
3800 N. Central Avenue, Suite #1400
Phoenix, Arizona 85012
Telephone:  602-506-6010
Asbestos@maricopa.gov

mailto:Asbestos@maricopa.gov
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 County department's project manager or project 
coordinator responsible for the specific project.

E3-3.3.4 County Department’s Project Manager or Coordinator 

E3-3.3.4.1 The abatement contractor shall report directly to the 
County department’s project manager or project 
coordinator.

E3-3.3.4.2 The abatement contractor shall furnish a written estimate 
of the cost of each project (once the estimate has been 
finalized, the total guaranteed NTE, firm-fixed price shall 
govern the over-all project. Maricopa County shall not be 
obligated to honor any additional estimates or 
amendments to the project, except in special isolated pre-
approved instances) based upon the firm-fixed prices 
stated in the contract.

E3-3.3.4.3 The abatement contractor shall be required to complete 
all the work outlined by the estimate, and in the timeframe 
stipulated in the project request.

 
E3-3.3.4.4 The abatement contractor shall understand and agree 

that the County department’s project manager or project 
coordinator shall have full and final authority for, but not 
limited to, the following:

 determination of completion of each project
 review of work schedules
 approval of clean-up procedures
 disapproval or approval of the use of certain 

equipment, personnel, materials, services, and/or 
procedures

 establishment of proper safety protocol
 issuance of stop-work orders for safety, 

environmentally unsafe activities, procedures, or 
unnecessary work.

E3-3.3.4.5 The abatement contractor shall agree that the completion 
of a project shall be upon the final removal and disposal 
of all materials, substances, and/or RACM.

E3-3.3.4.6 The completion date shall conform to the dates specified 
in the NESHAP notification, or modified/revised 
notification.

E3-3.3.4.7 Copies of any revisions to the NESHAP notification and 
an explanation shall be submitted to the County 
department’s project manager or project coordinator.

E3-3.3.4.8 A project shall be deemed complete at the convenience 
of the County department by the project manager or 
project coordinator.

E3-3.3.4.9 The abatement contractor shall submit all copies specified 
in the project for payment to the designated County 
department representative for review.
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E3-3.3.4.10 The abatement contractor shall keep a complete record 
of all labor, equipment, materials, and outside services 
expended in the performance of a project under the 
contract and shall include such record as a closeout 
document with the final invoice for services. 

E3-3.4 Lead Abatement

The contractor(s) awarded contracts for lead abatement projects (abatement/mitigation 
contractor(s)) shall, in support of various County department’s abatement activities, 
provide services in support of various County departments abatement/mitigation activities 
at their facilities that may pose a liability to Maricopa County. These services shall include, 
but are not necessarily limited to, initial response and abatement actions to minimize the 
threat to public health, safety, and the environment of Maricopa County facilities or 
properties to prevent further contamination.

E3-3.4.1 Project Management

E3-3.4.1.1 Services to be provided by the abatement/mitigation 
contractor may include, but are not necessarily limited to:

 Preparing initial estimate for all corrective actions as 
requested by the County department; removing lead-
containing materials and lead hazards prior to 
renovation and demolition activities; repairing and 
maintenance of damaged lead surfaces (interim 
controls); providing notification to the designated 
regulatory authority; if applicable, and Maricopa 
County Risk Management for all demolitions; 
cleaning lead-containing materials from unpredicted 
particulate release episodes; containment and/or 
encapsulation; and waste characterization and 
disposal

E3-3.4.1.2 The abatement contractor shall provide any or all of the 
contract services as stipulated by a contract issued by the 
County department. Such services shall be provided in a 
manner specified or approved by the County and to the 
satisfaction of the County department. The services shall 
include the personnel, materials, and equipment required 
to complete the ordered work.

E3-3.4.2 County Department Responsibilities

E3-3.4.2.1 The County department requesting specific abatement 
services will provide to the abatement/mitigation 
contractor information pertaining to the project, including, 
but not necessarily limited to, the following:

 Address of the site, drawings or maps of the area of 
buildings, any construction records that might identify 
lead construction materials, other inspection reports 
(if available), other hazards which require 
assessment by technically trained inspectors, and 
coordination for moving of patients, inmates, 
employees, etc.
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E3-3.4.3 Regulatory Requirements

E3-3.4.3.1 The abatement contractor must comply with any 
applicable Federal, state, County, or local rules and 
regulations governing lead removal and disposal.

E3-3.4.3.2 The abatement/mitigation contractor shall have access to 
the regulations referenced above in E3-3.4.3.1 above on 
each site where work is being accomplished.

E3-3.4.3.3 The abatement/mitigation contractor shall meet with the 
designated representative(s) stated above to review the 
schedule of work and specify special needs. At that time, 
the abatement contractor shall identify a project 
supervisor who shall be on-site for the duration of the 
project with authority to act as the abatement contractor's 
authorized representative. This individual must be 
currently certified as an EPA lead contractor/supervisor. 
All certifications for the project supervisor shall be 
submitted with the project offer.

E3-3.4.3.4 The abatement contractor shall furnish documentation 
certifying that employees working on each project have 
had EPA approved lead contractor/supervisor training, 
and/or lead worker training, and are currently certified.

E3-3.4.3.5 Training for employees working on each project shall 
include all the elements specified in 40 CFR Part 745 and 
29 CFR Part 1910 and 29 CFR Part 1926.

E3-3.4.3.6 The abatement contractor shall have a copy of their 
written hazard communication (to include copies of 
Material Safety Data Sheets), safety program, and 
respiratory protection programs at the project site.

E3-3.4.3.7 The abatement contractor shall ensure that medical 
examinations required under lead regulations are current 
for all employees involved in each project and are 
available upon request.

E3-3.4.3.8 The abatement contractor shall post all signs, and use 
appropriate labels throughout the worksite, pursuant to 
lead regulations.

E3-3.4.3.9 The abatement contractor shall be required to furnish 
his/her own utilities, including water and electrical, when 
the work is being accomplished at a remote site and/or 
where not available at the site. In County-owned/operated 
buildings, the County department will furnish the 
following:

 Sufficient electric power from outside the abatement 
area to power the abatement contractor's equipment.

 Water taps adjacent to or in the work area, for the 
abatement contractor's use.

 Designated area adjacent to the project site for 
storing supplies and parking disposal trailers.
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E3-3.4.4 County Department’s Project Manager or Coordinator 

E3-3.4.4.1 The abatement contractor shall report directly to the 
County department’s project manager or project 
coordinator.

E3-3.4.4.2 The abatement/mitigation contractor shall furnish a 
written estimate of the cost of each project based upon 
the firm, fixed prices stated in the contract. (Once a cost 
estimate for a project has been finalized, the total 
guaranteed NTE, firm-fixed price shall govern the over-all 
project. Maricopa County shall not be obligated to honor 
any additional estimates or amendments to the project, 
except in special isolated pre-approved instances.) 

E3-3.4.4.3 The abatement contractor shall be required to complete 
all the work outlined by the estimate, and in the timeframe 
stipulated in the project request.

E3-3.4.4.4 The abatement contractor shall understand and agree 
that the County department’s project manager or project 
coordinator shall have full and final authority for, but not 
limited to, the activities in Section 2.3.2 - Overall 
Responsibilities of the County.

E3-3.4.4.5 The abatement contractor shall agree that the completion 
of a project shall be based upon the final removal and 
disposal of all materials, substances, and/or hazardous 
wastes.

E3-3.4.4.6 The completion date shall conform to the dates specified 
in any required notification or modified/revised 
notification.

E3-3.4.4.7 Copies of any revisions to any required notification and an 
explanation of the revisions shall be forwarded to the 
County department’s project manager or project 
coordinator as specified in the PSOW. 

E3-3.4.4.8 A project shall be deemed complete by the project 
manager or project coordinator at the convenience of the 
County department.

E3-3.4.4.9 The abatement contractor shall submit all copies specified 
in the project contract for payment to County department 
representative.

E3-3.4.4.10 The abatement contractor shall keep a complete record 
of all labor, equipment, materials, and outside services 
expended in the performance of a project under the 
contract, and shall include such record as a closeout 
document with the final invoice for services. 

E3-3.5 Mold Abatement and Microbial Remediation

The abatement contractor(s) awarded contracts for mold abatement and remediation 
projects (abatement/remediation contractor) shall, in support of various County 
department’s abatement activities, provide services in support of various County 
department’s abatement activities at their facilities that may pose a liability to Maricopa 
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County. These services shall include, but are not necessarily limited to, initial response 
and abatement/remediation actions to minimize the threat to public health, safety, and the 
environment of the facilities or properties to prevent further contamination.

E3-3.5.1 Project Management

E3-3.5.1.1 Services to be provided by the abatement/remediation 
contractor may include, but are not necessarily limited to:

 Preparing initial estimate for all corrective actions, 
removal and proper disposal of water or fungal 
damaged building materials prior to or during 
remediation, renovation, and demolition activities.

E3-3.5.1.2 The abatement/remediation contractor shall provide any 
or all of the contract services as stipulated by a contract 
issued by the County department. The services shall 
include the personnel, materials, and equipment required 
to complete the ordered work.

E3-3.5.2 County Department Responsibilities

E3-3.5.2.1 The County department requesting specific 
abatement/remediation services will provide to the 
abatement/remediation contractor information pertaining 
to the project, including but not necessarily limited to, the 
following:

 Address of the site, drawings or maps of the area of 
buildings, any construction records that might identify 
lead construction materials, other inspection reports 
if available, other hazards which require assessment 
by technically trained inspectors, and coordination for 
moving of patients, inmates, employees, etc., as 
applicable

E3-3.5.3 Industry Standard Requirements

E3-3.5.3.1 The abatement/remediation contractor must comply with 
the basic industry standards for mold abatement and 
microbial remediation. Improvements and updates to the 
industry standards must be continuously incorporated.

E3-3.5.3.2 County department's project manager or project 
coordinator is responsible for the specific project with 
input and support from:

 Maricopa County Risk Management 
ATTN: Risk Control & Loss Prevention 
Division
234 North Central Avenue, Suite #530
Phoenix, Arizona 85004
Telephone:  602-506-6041
https://www.maricopa.gov/1303/Risk-
Management

https://www.maricopa.gov/1303/Risk-Management
https://www.maricopa.gov/1303/Risk-Management
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E3-3.5.4 County Department’s Project Manager or Project Coordinator 

E3-3.5.4.1 The abatement/remediation contractor shall report 
directly to the County department’s project manager or 
project coordinator.

E3-3.5.4.2 The abatement/remediation contractor shall furnish a 
written estimate of the cost of each project (once the 
estimate has been finalized, the total guaranteed NTE, 
firm-fixed price shall govern the over-all project. Maricopa 
County shall not be obligated to honor any additional 
estimates or amendments to the project, except in special 
isolated pre-approved instances) based upon the firm, 
fixed prices stated in the contract.

E3-3.5.4.3 The abatement/remediation contractor shall be required 
to complete all the work outlined by the estimate, and in 
the timeframe stipulated in the project request.

E3-3.5.4.4 The abatement/remediation contractor shall understand 
and agree that the County department’s project manager 
or project coordinator shall have full and final authority for, 
but not limited to, the following:

 determination of completion of each project
 review of work schedules
 approval of clean-up procedures
 disapproval or approval of the use of certain 

equipment, personnel, materials, services, and/or 
procedures

 establishment of proper safety protocol
 issuance of stop-work orders for safety, 

environmentally unsafe activities, procedures, or 
unnecessary work.

E3-3.5.4.5 The abatement/remediation contractor shall agree that 
the completion of a project shall be upon the removal, 
proper decontamination and disposal of all microbial-
damaged building materials and surfaces.

E3-3.5.4.6 A project shall be deemed complete at the convenience 
of the County department by the project manager or 
project coordinator.

E3-3.5.4.7 The abatement/remediation contractor shall submit all 
copies specified in the project contract for payment to the 
designated representative for certification.

E3-3.5.4.8 The abatement/remediation contractor shall keep a 
complete record of all labor, equipment, materials, and 
outside services expended in the performance of a project 
under the contract and shall include such record as a 
closeout document with the final invoice for services.
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E3-8. WASTE DISPOSAL - EMERGENCY/NON-EMERGENCY RESPONSE FOR 
HAZARDOUS, BIOLOGICAL AND/OR INFECTIOUS WASTES

E3-8.1 Services to be required

The intent of this section is to obtain hazardous, biological, and infectious waste handling 
and disposal services on an as-needed, if needed, basis in support of the County 
department’s activities for emergency and/or non-emergency response for hazardous 
and/or infectious wastes as they occur on County sites. Disposal of ordinary solid waste, 
as defined in Section E3-8.2.1, due to normal County operations, e.g., facility construction, 
remodeling or demolition, landscaping or weed control, etc., is not considered part of this 
AOS. Emergency response and non-emergency response, for the purpose of Section E3-
8, are defined as follows:

E3-8.1.1 Emergency response: Immediate response/action/mobilization by the 
contractor to a County department’s request to respond to, contain/clean-
up of, and dispose of a release of potential or actual hazardous, biological, 
and/or infectious waste found on a County owned/operated site and that 
may present an immediate risk to human health or the environment. 
Typically, the hazardous, biological, and/or infectious waste requiring an 
emergency response action is found on a highway right-of-way, flood 
control structure, park land, or vacant land, and is the result of illegal 
dumping by third parties.

E3-8.1.2 Non-emergency response: A response/action/mobilization by the 
contractor to a County department’s request to pick up and dispose of 
potential or actual hazardous, biological, and/or infectious waste at a 
County owned/operated site and that does not present an immediate risk 
to human health or the environment.

Typically, non-emergency response hazardous, biological, and/or 
infectious waste is found in a storage area at a County owned/operated 
site such as a medical laboratory, sheriff’s evidence room, highway or 
Flood Control Department maintenance yard, or park land, and is the 
result of waste accumulation from County operations that cannot be 
disposed as typical solid waste. Or the waste may be the result of 
biological activity that has affected facility materials, such as infestations 
of rodents, birds, insects, etc. In the case of law enforcement, a typical 
situation may be a vehicle, a jail cell, or other type of facility that may be 
contaminated with human biological material: feces, urine, vomit, blood, or 
other bodily fluids or parts (tissue, bone, etc.). A response to a law 
enforcement request may require containment and/or cleaning of the 
affected area. Where applicable, the County department shall have 
performed proper waste segregation in approved and appropriate safety 
packaging (e.g., over-packing drums, “red-bagged” containers, etc.). The 
contractor shall take all precautions to ensure the health and safety of all 
personnel involved in this operation.

E3-8.2 Definitions

For purposes of clarifications, waste is defined as follows:

E3-8.2.1 Solid waste: Defined by the EPA as any waste that does not exhibit the 
characteristics of a hazardous or infectious waste as listed by reference in 
40 CFR. Solid waste includes agricultural, bulky, commercial, construction 
and demolition, food waste, residential, industrial, and mining waste.

E3-8.2.2 Hazardous waste: Defined by the EPA as any waste or combination of 
wastes that exhibits the characteristics of a hazardous waste or is listed 
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by reference in 40 CFR. Hazardous waste is any waste which poses a 
substantial present or potential hazard to human health or living organisms 
because such waste is non-degradable or persistent in nature, or because 
it can be biologically magnified, or because it can be lethal, or because it 
may otherwise cause or tend to cause detrimental cumulative effects.

E3-8.2.3 Biological waste: A material containing mostly natural organic materials 
(remains of plants, animal excrement, biological sludge from waste-water 
treatment plants, and so forth).

E3-8.2.4 Infectious waste: Material containing pathogens with sufficient virulence 
and quantity so that exposure to the waste by a susceptible host could 
result in infectious disease. It is further defined by EPA in 40 CFR as:

 equipment, instruments, utensils, and fomites of a disposable nature 
from rooms of patients with a communicable disease, that must be 
isolated per public health agency requirements

 laboratory wastes, such as pathological specimens (e.g., all tissues, 
specimens of blood elements, excreta, and secretions obtained from 
patients or laboratory animals), and disposable fomites (any 
substance that may harbor or transmit pathogenic organisms)

 surgical operating room pathologic specimens and disposable 
fomites and similar disposable materials from outpatient areas and 
emergency rooms.

E3-8.3 Technical Requirements

E3-8.3.1 The contractor shall meet or exceed the regulations of OSHA, US Food 
and Drug Administration (FDA), US Department of Energy (DOE), US 
Department of Transportation (DOT), US Center for Disease Control 
(CDC), ADHS, ADEQ, Arizona Radiation Regulatory Agency (ARRA), and 
all other Federal, state, or local applicable laws for the handling, 
containment, removal, transportation, and disposal of hazardous, 
biological and/or infectious wastes.

E3-8.3.2 The contractor shall provide appropriate equipment and skilled personnel 
to perform the requested response.

E3-8.3.3 The contractor shall provide, upon request by the County department 
and/or Risk Management Department, the supporting documentation 
demonstrating that all its personnel have been properly trained to perform 
their duties, as outlined by all applicable standards.

E3-8.3.4 Waste Transportation and Disposal

E3-8.3.4.1 The contractor shall have the capacity to efficiently, 
effectively, and safely identify, characterize the extent of, 
remove, transport and properly dispose of hazardous, 
biological, and/or infectious wastes in varying degrees of 
hazard and under varying conditions.

E3-8.3.4.2 The contractor shall have the capability to provide 
environmental sampling analysis from an ADHS or AIHA 
licensed laboratory, as appropriate. The contractor shall 
document the laboratory’s license status for the submitted 
samples.
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E3-8.3.4.3 The contractor shall provide the County department with 
supporting documents and manifests to verify that the 
waste has been properly transported by an appropriately 
certified

E3-8.3.4.4 The contractor shall provide the County department with 
supporting documents to verify that the waste has been 
properly received and disposed by an appropriately 
certified treatment facility.

E3-8.3.5 Waste Ownership

E3-8.3.5.1 Hazardous waste. As required by statute, the County shall 
retain title to hazardous waste removed and disposed by 
the contractor. Ownership is terminated only when the 
material is destroyed, and its remaining components are 
considered non-hazardous.

E3-8.3.5.2 Biological and infectious waste. The contractor shall take 
title to infectious waste upon possession. The contractor 
shall render waste harmless prior to disposal. The 
contractor shall perform this service at its own risk and 
shall hold the County department and Maricopa County 
harmless once title is taken. Additionally, as part of any 
project proposal, the contractor shall be able to:

 
 Submit a contingency plan for the pick-up, rendering, 

and disposition of said waste in the event of non-
performance.

 Submit appropriate scientific documentation in 
support of methodology used for sterilization or 
disinfection.

 Provide information that contractor’s operation is 
citation free and incident free, documenting capacity 
operation history and capability for processing and 
disposition.

 Provide a tracking system for collection, rendering, 
and disposition by site and poundage.

 Submit quality control and assurance results of all 
biological monitoring, maintenance logs, downtime 
logs, training logs, and an exposure control plan upon 
request.

 Provide documentation explaining the facilities 
capacity for pick-up, rendering, and disposition.

 Disclose the location where final rendered waste is 
disposed.

 Provide a site visitation upon request by the County 
department, Office of Procurement Services, or Risk 
Management Department at no cost to Maricopa 
County.

E3-8.4 Reporting

The contractor shall be able to document clean-up, removal, transportation, and disposal 
in a complete and concisely organized report within 15 calendar days after the emergency 
response has been completed to assure compliance with any time requirements specified 
by Federal, state, or local laws, rules, regulations, or ordinances. The contractor shall be 
able to furnish the County department the number of reports requested in the project 
proposal.
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E3-8.5 Cost

The contractor shall provide pricing for emergency and non-emergency responses.

E3-8.5.1 Emergency Response

It is understood that specific costs cannot be quoted by the contractor prior 
to responding to any emergency cleanup and disposal because of the 
unknown nature of the release. However, once a release has been 
contained and is ready for disposal, the contractor shall be able to provide 
the County department with verbal and written cost estimates to transport 
and dispose of the wastes. These cost estimates shall include the incurred 
costs of responding to the release, the on-site classification of the waste, 
and containment.

E3-8.5.2 Non-Emergency Response

The County department may request quotes from contractors for transport 
and disposal of non-emergency response wastes for both scheduled 
routine disposals (e.g., red bag wastes from Medical Examiner’s Office, 
Public Health facilities) and on an as-needed basis (e.g., spent chemicals 
from MCDOT’s materials testing laboratory, Equipment Services, 
biological contamination at a County department facility). Any projects 
awarded under the terms of this ITN for routine disposals shall be 
terminated, as indicated in the PSOW or at the expiration of this ITN, 
unless the period of the ITN is extended, whichever is earlier.

The contractor shall provide the County department with a cost 
estimate to package the County department’s contained wastes for 
transport, transportation, and disposal prior to any work. The cost 
estimate should contain rationale for the contractor’s selected 
means of disposal(s).
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EXHIBIT C
OFFICE OF PROCUREMENT SERVICES CONTRACTOR TRAVEL AND PER DIEM 

POLICY

1.0 All contract-related travel plans and arrangements shall be prior-approved by the County contract 
administrator.

2.0 Lodging, per diem, and incidental expenses incurred in performance of Maricopa County/Special 
District (County) contracts shall be reimbursed based on current U.S. General Services 
Administration (GSA) domestic per diem rates for Phoenix, Arizona. Contractors must access the 
following internet site to determine rates (no exceptions): www.gsa.gov.

2.1 Additional incidental expenses (i.e., telephone, fax, internet, and copying charges) shall 
not be reimbursed. They should be included in the contractor’s hourly rate as an overhead 
charge.

2.2 The County will not (under any circumstances) reimburse for contractor guest lodging, per 
diem, or incidentals.

3.0 Commercial air travel shall be reimbursed as follows:

3.1 Coach airfare will be reimbursed by the County. Business class airfare may be allowed 
only when preapproved in writing by the County contract administrator as a result of the 
business needs of the County when there is no lower fare available. 

3.2 The lowest direct flight airfare rate from the contractor’s assigned duty post (pre-defined at 
the time of contract signing) will be reimbursed. Under no circumstances will the County 
reimburse for airfares related to transportation to or from an alternate site.

3.3 The County will not (under any circumstances) reimburse for contractor guest commercial 
air travel.

4.0 Rental vehicles may only be used if such use would result in an overall reduction in the total cost 
of the trip, not for the personal convenience of the traveler. Multiple vehicles for the same set of 
travelers for the same travel period will not be permitted without prior written approval by the County 
contract administrator.

4.1 Purchase of comprehensive and collision liability insurance shall be at the expense of the 
contractor. The County will not reimburse a contractor if the contractor chooses to purchase 
this coverage.

4.2 Rental vehicles are restricted to sub-compact, compact, or mid-size sedans unless a larger 
vehicle is necessary for cost efficiency due to the number of travelers. (NOTE: Contractors 
shall obtain pre-approval in writing from the County contract administrator prior to rental of 
a larger vehicle.)

4.3 County will reimburse for parking expenses if free, public parking is not available within a 
reasonable distance of the place of County business. All opportunities must be exhausted 
prior to securing parking that incurs costs for the County. Opportunities to be reviewed are 
the DASH, shuttles, etc. that can transport the contractor to and from County buildings with 
minimal costs.

4.4 County will reimburse for the lowest rate, long-term, uncovered (covered or enclosed 
parking will not be reimbursed) airport parking only if it is less expensive than shuttle 
service to and from the airport.

4.5 The County will not (under any circumstances) reimburse the contractor for guest vehicle 
rental(s) or other any transportation costs.

http://www.gsa.gov/
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5.0 Contractor is responsible for all costs not directly related to the travel except those that have been 
pre-approved by the County contract administrator. These costs include, but are not limited to, the 
following: in-room movies, valet service, valet parking, laundry service, costs associated with 
storing luggage at a hotel, fuel costs associated with non-County activities, tips that exceed the per 
diem allowance, health club fees, and entertainment costs. Claims for unauthorized travel 
expenses will not be honored and are not reimbursable.

6.0 Travel and per diem expenses shall be capped at 15 percent of project price unless otherwise 
specified and approved by the County in individual contracts.

7.0 Contractor shall provide, (upon request) with their invoice(s), copies of receipts supporting travel 
and per diem expenses, and, if applicable, with a copy of the written consent issued by the County 
contract administrator. No travel and per diem expenses shall be paid by County without copies of 
the written consent as described in this policy and copies of all receipts.
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EXHIBIT D
 PROJECT OFFER REQUIREMENTS

1. Project Offer (PO) Format

1.1. When responding to an AOS PSOW, listed and interested contractors shall submit a PO, which 
shall include:

1.1.1. Proposed method of approach with any suggested changes to an initial PSOW and 
recommendations for any approved innovative technologies, when applicable. The 
contractor shall not be paid for the development of a PO.

1.1.2. A copy of Attachment C – Maricopa County Environmental Services Contractor 
Qualifications Application that was submitted with the bid packet for this solicitation.

1.1.3. Information about key personnel not included with the initial submission should be 
added using the format for key personnel information in Attachment C.

1.1.4. When requested by the County departments, key personnel may be asked to provide 
a brief resume to support minimum requirements/educational background required for 
that specific professional position and level to supplement information presented at 
time of bid for this contract.

1.1.4.1 Once identified in the PO, key personnel shall not be removed or replaced 
without notification and approval of the County department’s project 
manager or project coordinator. If the contractor replaces key personnel, it 
shall not affect contractor’s commitment to meet all schedules and 
deliverables.

1.1.4.2 Contractor shall provide a list detailing the number of hours each key person, 
subcontractor(s), consultant(s), etc. will be working exclusively on a project.

1.1.5. A list of all approved subcontractors to be used.

1.1.5.1 Once identified in the PO, subcontractors shall not be removed or replaced 
without notification and approval of the County department’s project 
manager or project coordinator. If the contractor replaces a subcontractor, it 
shall not affect the contractor’s commitment to meet all schedules and 
deliverables.

1.1.5.2 Contractor shall submit adequate documentation supporting the 
performance ability of proposed subcontractors.

1.1.5.3 Contractor shall supply a detailed, itemized breakdown of all labor 
classifications, equipment, and supplies for ALL subcontractors which the 
contractor proposes to utilize, as well as the FIRM, FIXED COSTS for such. 
The contractor’s markup fee will be A MAXIMUM OF 5% AND MUST BE 
PRE-APPROVED BY THE COUNTY. NO MARKUP FEE will be allowed for 
any classification of subcontractor work totaling $500 or less, either on the 
PO or any PA. The following is an example only: 

DRILLER Total amount of work:     $5,000.00

Subcontractor mark-up
per contract:              250.00

Total firm fixed cost to
bill to using agency:      $5,250.00

TRANSPORTER Total amount of work:       $19,000.00
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Subcontractor mark-up
per contract:                 950.00

Total firm fixed cost to
bill to using agency:    $19,950.00

1.1.6. A list of all approved capitalized equipment the contractor proposes to utilize for a 
project, including number of hours and the amount to be utilized (i.e., miles, hours, 
days, weeks, etc.).

1.1.7. A written PO may, as needed, describe the contractor’s health and safety plan for a 
project. Such safety plan should include, at a minimum, the description of the 
conditions, which, if present, will cause the contractor to initiate cessation of services 
for safety reasons. However, the contractor and the County department shall 
understand and agree that, in addition to the conditions specified in a written PO, 
reasonable professional judgment must, at all times, be exercised as criteria for 
cessation of services for safety reasons.

1.1.8. A complete schedule of activities to meet compliance with County department’s 
schedule for completion.

1.1.9. Local conditions, assumptions, and/or limitations on the part of the contractor which 
may affect the accuracy of a PSOW.

1.1.10. Anything else that applies to the specific site/project (i.e., laboratory tests, location of 
disposal site, etc.).

1.1.11. Potential conflicts of interests.

1.1.12. The contractor must submit a written PO to the County department no later than the 
date specified by the County department and in accordance with all instructions 
provided by the County department.

1.1.13. The County department project manager or project coordinator shall have the right to 
review a copy of proposed subcontractors’ and/or consultants’ work schedule to ensure 
compliance with all terms and conditions of the original contract.

1.1.14. Upon acceptance by the County department, a PO becomes a firm, fixed offer and the 
bottom-line dollar amount for all labor, equipment, supplies, subcontractor work, mark-
up, etc., shall become a not-to-exceed (NTE) ceiling amount. No component of a PO 
(labor classification, number of hours, equipment, etc.) or the NTE ceiling can be 
increased except through the PA process, as described in section 1.5 – Project 
Amendment.

1.2. Conflict of Interest for Projects

1.2.1. Upon submission of a PO, the contractor shall submit a written disclosure regarding 
the existence of any real or potential conflict of interest, as defined in A.R.S. § 38-501, 
et seq., that the contractor, individual employee, or known subcontractor(s) may have. 
A conflicting party is defined as any person who may be responsible under any state 
or federal law for pollutants which are present in, or threaten, a project area defined 
within a PSOW. In addition, the following shall be considered a conflict of interest:

1.2.1.1 The existence of a current financial relationship with a conflicting party within 
the past five years. A current financial relationship includes:

1.2.1.1.1 Owing money to or being owed money by a conflicting party.
1.2.1.1.2 Having performed work for a conflicting party and having issued 

a warranty or guarantee for the work that is still in progress.
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1.2.1.1.3 Allowing a contractor employee to work on the project area if that 
contractor employee was an employee of a conflicting party or 
was an employee of a contractor to a conflicting party within the 
previous two years.

1.2.1.1.4 Acceptance by the contractor of any gifts or gratuities from a 
conflicting party.

1.2.1.2 The existence of a past financial relationship in which the contractor 
provided opinions or conclusions to a conflicting party.

1.2.1.3 The existence of a potential conflict of interest between a contractor and a 
conflicting party that is not defined above, but which creates an appearance 
of impropriety. An appearance of impropriety shall be defined as a situation 
where the activity of a contractor may create the impression that a conflict 
of interest and/or a similar improper relationship exists between a particular 
conflicting party and the contractor. An appearance of impropriety may exist 
even if a real conflict of interest (as defined above) does not exist. The 
County department will make a determination in the best interests of the 
County on a case-by-case basis.

1.2.2. It shall be the duty of the contractor to report, in writing, to the County department any 
of the real or potential conflict of interest situations, as noted above, within five 
business days of when the contractor knew or should have known of their existence.

1.2.3. The contractor must provide and maintain adequate procedures and controls to ensure 
that if a real or potential conflict of interest arises or is discovered between the 
contractor and a conflicting party, that the County department is notified within five 
business days of when the contractor knew or should have known of their existence.

1.2.4. County departments reserve the right to waive conflicts of interest as they deem in the 
County’s best interest, with prior notification to and advice from County departments’ 
legal counsel.

1.2.4.1 Proposed subcontractors may be subject to the same conflict of interest provisions as 
stated above. Contractors shall notify the County department of all potential conflicts in 
a PO and the County department reserves the right to exercise best judgment in waiving 
the conflicts of interest applicability to subcontractors, as it deems in the County’s best 
interest. Conflict of interest provisions must be included in all applicable contracts with 
subcontractors and consultants.

1.2.5. The contractor shall submit with a PO a disclosure statement concerning potential 
conflicts of interest for all employees of the contractor potentially assigned as key 
personnel on a PSOW.

1.2.5.1 The disclosure statement shall address all conflicting-party relationships. 
The contractor is to provide, along with its disclosure statement, information 
on its financial and business relationship with all conflicting parties and with 
the contractor's parent companies, subsidiaries, affiliates, subcontractors, 
consultants, or current clients. (This disclosure requirement encompasses 
past financial and business relationships, including services related to any 
proposed or pending litigation, with such parties).

1.2.6. The contractor shall not provide data generated or otherwise obtained in the 
performance of contractor responsibilities under a contract to any party other than the 
County, or its authorized agents, for the life of the contract, and for a period of five 
years after completion of the contract, except as directed by the County department.

1.2.7. The contractor shall not accept employment from any party other than state or Federal 
agencies for work directly related to the project area(s) under the contract for five years 
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after the contract has terminated. The County department may exempt contractor from 
this requirement through a written release.

1.3. Innovative Technical Approaches

1.3.1. Included in a PO submitted in response to a County department’s PSOW, the 
contractor is encouraged to offer any innovative technical approaches and/or cost-
efficient alternatives that could achieve the objectives of the PSOW. The PO shall 
describe the relative merits of the innovative approach and provide clear and 
convincing evidence that the alternative meets or exceeds all relevant specifications 
required by the original PSOW.

1.4. Differing Site Conditions

1.4.1. The contractor shall notify a County department’s project manager or project 
coordinator, in writing (email or facsimile notification is an acceptable written format), 
of differing site conditions from a PSOW or any other changes not anticipated in the 
project which may cause a change in cost or completion time, or which may result in 
significant changes in contractor’s methodology. If changes result in an increase or 
decrease in the established firm, fixed prices, such increase or decrease shall be 
detailed to such an extent as to allow the County department sufficient information to 
evaluate the costs involved. Such written notification, to include revised prices, shall 
be made as soon as possible but no later than five business days from discovery. 
County reserves the right to deny changes to the firm fixed price for increases in costs 
that are not reported within five business days from discovery.

1.4.2. The County department’s project manager or project coordinator, as applicable, may 
authorize field changes in project(s), as long as such changes do not exceed 10 
percent of the original project award amount. Once the field change has been 
authorized, the contractor shall forward all applicable documentation within five 
business days of the change to the County department’s project manager or project 
coordinator. Such field modification shall be followed by a written PA before the next 
invoice period begins.

1.5. Project Amendment (PA)

1.5.1. The County department retains the right to make changes to a project contract, in 
writing, at any time. If such changes result in a change in cost (change in cost will occur 
if the changes exceed 10 percent of the original project award amount) or completion 
time, or makes significant changes in methodology, a PA shall be issued by the County 
department.

1.5.1.1 If changes result in an increase or decrease in the established firm, fixed 
prices, the contractor shall submit to the County department’s project 
manager or project coordinator, costs associated with the change, detailed 
to such an extent as to allow the County department sufficient information to 
evaluate the costs involved.

1.5.1.2 Upon receipt of requested change(s), the County department will make a 
determination of acceptance or rejection of the requested change(s) to the 
project contract. The County department shall notify the contractor, in 
writing, of rejection; or if accepted, a formal PA will be issued.

1.5.1.3 Contractors shall not be authorized to proceed with any change(s) under 
consideration until written approval from the project manager or coordinator, 
as applicable, is received from the County department.
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1.6. Out-of-State Personnel

1.6.1. Written approval from the County department shall be obtained by the contractor prior 
to importing the services of out-of-state personnel in conjunction with a PSOW for any 
billable expense other than the hourly rate.
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EMERGENCY ENVIRONMENTAL SERVICES, 563 E. JUANITA AVE, MESA, AZ 85204

PRICING SHEET: NIGP CODE 91843

Terms: NET 30

Vendor Number: VS0000004860

Certificates of Insurance Required

Contract Period: To cover the period ending October 31, 2022.
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